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List of Governing Specifications, Special Provisions and Special Specifications 

 

All specifications applicable to this project are identified as follows: 

2008 Standard Specifications for Public Works Construction, City of San Antonio, Texas with any 

revisions thereto, or 2014 TxDOT Standard Specifications for Construction of and Maintenance of 

Highways, Streets and Bridges with any revisions thereto where specified "TxDOT”.  The governing 

specifications for the project are not limited to those listed below. All cross references made in the 

items listed below (or in the construction documents) to other specification items are also part of this 

Contract. 

SECTION 1 

CITY OF SAN ANTONIO STANDARD SPECIFICATIONS (June 2008) AND SPECIAL PROVISIONS 

(MAY 2009, FEBRUARY 2010, June 2010 and November 2013) Note that the referenced specifications 100 

through 628 below are not printed in Section 1 but are available on-line at 
https://www.sanantonio.gov/TCI/CurrentVendorResources/StandardSpecificationsandDetails.aspx 

ITEM NO. DESCRIPTION 

100 MOBILIZATION 

101 PREPARING RIGHT-OF-WAY 

102 OBLITERATING ABANDONED STREET 

103 REMOVE CONCRETE 

104 STREET EXCAVATION 

105 CHANNEL EXCAVATION 

107 EMBANKMENT 

108 LIME TREATED SUBGRADE 

200 FLEXIBLE BASE 

202 PRIME COAT 

203 TACK COAT 

205 HOT MIX ASPHALTIC CONCRETE PAVEMENT 

307 CONCRETE STRUCTURES 

308 DRILLED SHAFTS AND UNDER-REAMED FOUNDATIONS 

500 CONCRETE CURB, GUTTER, AND CONCRETE CURB AND GUTTER 

502 CONCRETE SIDEWALKS 

505 CONCRETE RIPRAP 

514 PAINT AND PAINTING 

515 TOPSOIL 

516 SODDING 

520 HYDROMULCHING 

526 FIELD OFFICE 

530 BARRICADES, SIGNS & TRAFFIC HANDLING 

531 SIGNS 

535 HOT APPLIED THERMOPLASTIC PAVEMENT MARKINGS 

618 CONDUIT 

620 ELECTRICAL CONDUCTORS 

624 GROUND BOXES 

628 ELECTRICAL SERVICES 

540 TEMPORARY EROSION, SEDIMENTATION AND WATER POLLUTION PREVENTION AND CONTROL  

554 EROSION CONTROL MATTING 

618 CONDUIT 

620 ELECTRICAL CONDUCTORS 

624 GROUND BOXES  

628 ELECTRICAL SERVICES 
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ITEM NO. DESCRIPTION 

801 TREE PROTECTION 

1000 WEB PORTAL 

SECTION 2 

SPECIAL PROVISIONS: Special provisions will govern and take precedence over the specifications 

enumerated heron wherever in conflict therewith. 

ITEM NO. DESCRIPTION 

502 CONCRETE SIDEWALKS 

505 CONCRETE RIPRAP 

520 HYDROMULCHING 

526 FIELD OFFICE 

700 COST LOADED PROJECT SCHEDULES 

800 PROJECT SIGN 

804 NEW TREE & SHRUB PLANTING AND MAINTENANCE 

 

SECTION 3 

SPECIAL SPECIFICATIONS 

ITEM NO. DESCRIPTION 

1 DIVERSION AND CARE OF WATER 

2 SWING GATES 

02225 DEMOLITION 

02316 FILL AND BACKFILL 

02751 PORLAND CEMENT CONCRETE PAVING 

02871 SITE AND STREET FURNISHINGS 

02230 SITE CLEARING 

04720 CAST STONE 

04810 UNIT MASONRY ASSEMBLIES 

04852 STONE MASONRY VENEER 

05500 MISCELLANEOUS METALS – STEEL & ALUMINUM 

10420 ARCHITECTURAL LETTERS, PLAQUES, IMAGE ETCHING ON ALUMINUM PANELS 

129302 REMOVABLE BOLLARDS 

129303 FIXED BOLLARDS 

 

SECTION 4 

TxDOT STANDARD SPECIFICATIONS FOR CONSTRUCTION AND MAINTENANCE OF 

HIGHWAYS, STREETS AND BRIDGES (June 2014) Note that the referenced specifications 168 through 620 

below are not printed in Section 3 but are available on-line at ftp://ftp.dot.state.tx.us/pub/txdot-info/des/spec-book-

1114.pdf 

ITEM NO. DESCRIPTION 

168 VEGETATIVE WATERING 

354 PLANING AND TEXTURING PAVEMENT 

400 EXCAVATION AND BACKFILL FOR STRUCTURES 

420 CONCRETE SUPERSTRUCTURES 

422 CONCRETE SUPERSTRUCTURES 

432 RIPRAP 

440 REINFORCEMENT FOR CONCRETE 

442 METAL FOR STRUCTURES 

ftp://ftp.dot.state.tx.us/pub/txdot-info/des/spec-book-1114.pdf
ftp://ftp.dot.state.tx.us/pub/txdot-info/des/spec-book-1114.pdf
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ITEM NO. DESCRIPTION 

450 RAILING 

454 BRIDGE EXPANSION JOINTS 

459 GABIONS AND GABION MATTRESSES 

476 JACKING, BORING, OR TUNNELING PIPE OR BOX 

508 CONSTRUCTION DETOURS 

528 COLORED TEXTURED CONCRETE AND LANDSCAPE PAVERS 

529 CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER 

543 CABLE BARRIER SYSTEMS 

610 ROADWAY ILLUMINATION ASSEMBLIES 

 



 

 

 

 

 

 

SECTION 1 
 



 

 

 

 

CITY OF SAN ANTONIO 

STANDARD 

SPECIFICATIONS FOR 

CONSTRUCTION 
(June 2008) 

 

SPECIAL PROVISIONS 
(May 2009, February 2010, June 2010 and November 2013) 

 



  
   
   
   

 

ITEM 307 CONCRETE STRUCTURES is revised as follows: 
 
Section L. Defective Work: add the following paragraph: 
 
A maximum of 2% of the overall concrete quantity covered under this item shall receive patching or 
repair.  Damaged concrete in excess of 2% of the overall quantity shall be removed and replaced at 
the contractor’s expense.  Elements to be replaced shall be saw cut and removed to the nearest 
construction joint and replaced with new materials free of defects.  Elements to be repaired shall first 
be approved by the Engineer/Owner. 



 

 

 

 

 

 

SECTION 2 
 



 

 

 

 

 

SPECIAL 

PROVISIONS 
 



City of San Antonio Specifications for Construction 
 

 1-1 001---001 

 12-11 

SPECIAL PROVISION 

001---001 

 

Notice to Proceed and Commencement of Contract Times 

 

 

For this project, Article I “General Provisions” of the General Conditions for City of San 

Antonio Heavy Highway Construction Contracts, is hereby amended with respect to the clauses 

cited below, and no other clauses or requirements of this Article are waived or changed hereby. 

 

Article 1.2.3 Notice to proceed and Commencement of Contract Times. This article will be 

amended to include the following sentence: 

 

The City may delay issuance of the Notice to Proceed by up to 90 days after the contract is 

awarded.  This possible delay start shall not be the basis for any claim by the contractor for 

additional time or compensation. 

 



Update: May 2009 

May 2009 Special Provisions 1 of 8  

THE FOLLOWING ITEMS ARE SPECIAL PROVISIONS TO 

THE CITY OF SAN ANTONIO 

STANDARD SPECIFICATIONS FOR CONSTRUCTION 

DATED JUNE 2008 

1. Item 401 Reinforced Concrete Pipe      Page 2 

2. Item 402 High Density Corrugated Polyethylene Pipe    Page 2 

3. Item 403 Storm Sewer Junction Boxes and Inlets     Page 3 

4. Item 404 Corrugated Metal Pipe       Page 3 

5. Item 405 Fiber Reinforced Concrete Pipe      Page 4 

6. Item 502 Concrete Sidewalks        Page 4 

7. Item 503 Asphaltic Concrete, Portland Cement Concrete and Gravel Driveways  Page 5 

8. Item 505 Concrete Riprap        Page 5 

9. Item 520 Hydromulching        Page 5 

10. Item 523 Adjusting of Vehicular & Pedestrian Gates    Page 6 

11. Bid Item Summary Revisions       Page 8 

General

Throughout the City of San Antonio Standard Specifications for Construction (June 

2008) replace the following: 

“Item 407 Frames, Grates, Rings and Covers” with “Item 409 Cast Iron Castings”  

“Item 304 Expansion Joint Material” with “Item 307.2.E, Expansion Joint 

Material”

“Item 305, Membrane Curing” with “Item 307.2.H, Membrane Curing”  
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Update: May 2009 

May 2009 Special Provisions 4 of 8  

Item 405 Fiber Reinforced Concrete Pipe

Delete in its entirety:

Section 405.6 Payment

Add:

Section 405.6 Payment:

The work performed and materials furnished in accordance with this Item and measured 

as provided under “Measurement” will be paid for at the unit price bid for “Fiber 

Reinforced Concrete Pipe” of the backfill type, size and D-load class specified. This price 

is full compensation for excavation and backfilling for Type I, Type II and Type III; 

constructing, furnishing, transporting, placing and joining pipes; shaping the bed; cutting 

pipes on skew or slope; connecting to new or existing structures; breaking back, 

removing and disposing of portions of the existing structure; replacing portions of the 

existing structure; cutting pipe ends skew or slope; and equipment, labor, tools and 

incidentals required to complete the work. 

Item 502 Concrete Sidewalks

Delete first paragraph from 502.4.F.Joints: 

Add :

Section 502.4.F Joints:

Unless otherwise specified on the plans or as agreed to by the Engineer, tooled joints with 

rounded edges will be placed at intervals equal to the sidewalk width and will be opened 

with one-half inch(1/2”) radius by one and one-half inch (1 ½”) depth and closed by one-

half inch (1/2”) radius by one-inch (1”) depth. 

Section 502.6 Payment:

Delete from first paragraph: “removal and disposal of existing concrete;”
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Update: May 2009 

May 2009 Special Provisions 5 of 8  

Item 503 Asphaltic Concrete, Portland Cement Concrete and 

Gravel Driveways

Delete in its entirety:

Section 503.6 Payment 

Add :

Section 503.6 Payment:

The work performed as prescribed by this item will be paid for at the contract unit price 

bid per square yard for “Portland Cement Concrete Driveway”, Portland Cement 

Concrete Driveway – Commercial”, “Asphaltic Concrete Driveway”, or “Gravel 

Driveway”, which price shall be full compensation for preparing the subgrade, for 

furnishing and placing all materials, manipulations, labor, tools, equipment and 

incidentals necessary to complete the work. 

Item 505 Concrete Riprap

Delete in its entirety:

Section 505.4.A Concrete Reinforcement 

Add :

Section 505.4.A Concrete Reinforcement:

Unless otherwise shown on the plans, reinforce concrete riprap with 6 x 6 – W6 x W6 

welded wire fabric or with No. 4 reinforcing bars spaced at a maximum of 18 in. in each 

direction unless otherwise shown.  A combination of welded wire fabric and reinforcing 

bars may be provided when both are permitted.  Provide a minimum 6-in. lap at all 

splices.  At the edge of the riprap, provide a minimum horizontal cover of 1 in. and a 

maximum cover of 3 in.  Place the first parallel bar no more than 6 in. from the edge of 

concrete.  Use approved supports to hold the reinforcement approximately equidistant 

from the top and bottom surface of the slab.  Adjust reinforcement during concrete 

placement to maintain correct position.  Reinforcement protruding from existing riprap 

shall be thoroughly cleaned. 

Item 520 Hydromulching

Section 520.4 Construction (D) Slurry:

Delete: “Annual Ryegrass (Oct. through March 15) 20 lbs per 1,000 sqft”. 

Add: “Annual Ryegrass (Oct. through March 15) 5-10 lbs per 1,000 sqft”. 
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Update: June 2010 

June 2010 Special Provisions 1 of 1  

THE FOLLOWING ITEMS ARE SPECIAL PROVISIONS TO 

THE CITY OF SAN ANTONIO 

STANDARD SPECIFICATIONS FOR CONSTRUCTION 

DATED JUNE 2008 

1. Item 526 Field Office……………………………………………………………2 Pages 

General

1. None

Standard Specifications

1. Delete Item 526 – Field Office (dated June 2008) in its entirety and replace with 

Item 526 – Field Office (dated June 2010) shown on the attached document. 



City of San Antonio Standard Specifications for Construction  

June 2010  Page 1 of 2 Item 526 Field Office 

ITEM

526 FIELD OFFICE 

526.1. DESCRIPTION: This item shall govern the erection or furnishing of a building to be used by 

the inspection force as a Field Office where the total contract amount (including Joint Bid 

Utilities)  is one million dollars or greater.

526.2. EQUIPMENT:

A. General. Furnish facilities after the receipt of the notice to proceed and before beginning 

physical work on the project. Provide field offices of the type specified near the worksite at a 

location acceptable to the Engineer. The Contractor may make use of permanent buildings or 

rental space meeting the requirements for field offices instead of portable buildings if 

approved. Maintain and clean the field office bi-weekly until the City accepts the project. 

Furnish other equipment as required. 

B. Damage. Immediately repair or replace the facility if it is damaged in any manner. Payment 

for repair will be made at no cost to the City. 

C. Right-Of-Way. When facilities are allowed in the right of way, remove buildings and other 

facilities and restore the right of way before project acceptance. 

D. Parking and Fencing. Provide 6” compacted gravel parking area for the sole use of at least 2 

City-owned vehicles. Situate the area near the field office at a location acceptable to the 

Engineer. Maintain the parking area until the project is completed and restore the area to a 

condition acceptable to the Engineer upon project completion. Enclose the field office and the 

parking area with a 6-ft. chain-link fence, a top-mounted 3-strand barbed wire, and a 12-ft. 

gate.

E. Field Office. 

Provide field offices with roofs, floors, doors, and screened windows. The building shall 

be a minimum of 10 feet by 16 feet by 8 feet high with not less than three glass windows 

and one door. Ensure the floor has an impervious floor covering. 

Ensure that the field office is weatherproof, piped for potable water, and electrically 

wired by certified personnel.  Furnish and install adequate outlets, lighting, air 

conditioning, heating, and ventilation. 

Provide a partitioned rest room furnished with rest room supplies, a lavatory and a flush 

toilet connected to a sewer or septic tank. A portable toilet may be used when approved 

by the Engineer. 

Provide secured and controlled access to the field office through the use of security 

measures such as bars, alarms, or security fencing. Furnish steps to the building if 

deemed necessary by the Engineer. 

Provide workbenches and tables at least 3 ft. wide and 6 ft. long, chairs, and filing cabinets in 

the quantity acceptable to the Engineer. Provide solar screens, blinds, or shades if deemed 

necessary by the Engineer.  



City of San Antonio Standard Specifications for Construction  

June 2010  Page 2 of 2 Item 526 Field Office 

Provide a telephone and service unless otherwise directed.

Provide all of the following in accordance with the requirements therein: 

computers (laptop or desktop) meeting the minimum requirements of Item 1000, 

“Web Portal” or as designated on the plans, 

printer scanner, and 

Internet service. The Internet service must be a provided on a line separate from 

required phone service. 

Digital camera with memory card 2GB or greater and appropriate software. 

526.3. MEASUREMENT: No measurement will be made under this item.

526.4. PAYMENT: No payment will be made under this item. The Field Office and items listed above 

are not a pay item and shall remain the property of the contractor after completion of this project. 

526.5. BID ITEM:

N/A

ah2600
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Update: February 2010 

February 2010 Special Provisions 1 of 1  

THE FOLLOWING ITEMS ARE SPECIAL PROVISIONS TO 
THE CITY OF SAN ANTONIO 

STANDARD SPECIFICATIONS FOR CONSTRUCTION 
DATED JUNE 2008 

1. Item 700 Project Schedules ……………………………………………………7 Pages 

General

1. None

Standard Specifications

1. Delete Item 700 - Cost Loaded Schedules (dated June 2008) in its entirety and 
replace with Item 700 – Project Schedules (dated February 2010) shown on the 
attached document. 



City of San Antonio Standard Specifications for Construction 

Item 700 “Project Schedules” 

February 2010 
  Page 1 of 7

ITEM 700 

PROJECT SCHEDULES 

This item shall govern the creation, maintenance, and delivery of Critical Path 

Method (CPM) project schedules. 

CRITICAL PATH METHOD PROJECT 

SCHEDULE

The Contractor shall create and maintain a 
Critical Path Method (CPM) Project Schedule 
showing the manner of execution of work that 
the contractor intends to follow in order to 
complete the contract within the allotted time.  
The project schedule shall employ 
computerized CPM for the planning, 
scheduling and reporting of the work as 
described in this specification.  The CPM 
project schedule shall be prepared using the 
Precedence Diagram Method (PDM).  The 
Contractor shall create and maintain the 
schedule using Primavera Project Manager 
5.x or above or Primavera Contractor 4.1 or 
above.  For construction contracts under 
$300K and project durations 90 days or less, 
the project schedule can be created and 
maintained in Microsoft Project software. The 
observance of the requirements herein is an 
essential part of the work to be done under the 
contract.  No direct compensation will be 
allowed for fulfilling these requirements, as 
such work is considered subsidiary to the 
various bid items of the contract. 

PERSONNEL

The Contractor shall provide an individual, 
referred to hereafter as the Scheduler, to 
create and maintain the Project Schedule.  
The Scheduler shall be proficient in Critical 
Path Method (CPM) analysis as demonstrated 
through certification from Project 
Management Institute (PMI), Association for 
the Advancement of Cost Engineering 
(AACE) or possess sufficient experience to be 

able to perform required tasks on the specified 
software and be able to prepare and interpret 
reports from the software.  The Scheduler 
shall be made available for discussion or 
meetings when requested by the City. 
PROJECT SCHEDULE 

1. GENERAL:  
At least twenty (20) calendar days prior to the 
pre-construction conference, the Contractor 
shall submit a Project Schedule, which shall 
show the sequence and interdependence of 
activities required for complete performance 
of the work.  All schedule submittals shall be 
in the electronic form to include PDF plots of 
the schedule, a PDF plot defining the Critical 
Path and two week look-ahead, and include 
the native Primavera file format.  The 
Contractor shall submit the schedule to the 
Web-portal and Project Manager via 
electronic mail, CD-Rom, floppy disc, or any 
other electronic media acceptable to the City.  
The City will review the Project Schedule 
within twenty (20) calendar days for 
compliance with the specifications and notify 
the Contractor at the pre-construction 
conference of its acceptability.  No work shall 
begin until the City has accepted the Project 
Schedule.

2. SEQUENCE:  
The Project Schedule shall show the sequence 
and interdependence of activities required for 
complete performance of the work. The 
Contractor shall be responsible for assuring 
all work sequences are logical and show a 
coordinated plan of the work.  The purpose of 
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the City requiring the Project Schedule shall 
be to: 

a. Ensure adequate planning during the 
execution and progress of the work in 
accordance with the allowable number of 
calendar days and all milestones. 

b. Assure coordination of the efforts of the 
Contractor, City, Utilities and others that 
may be involved in the project and that 
activities are included in the schedule 
highlighting coordination points with 
others,

c. Assist the Contractor and City in 
monitoring the progress of the work and 
evaluating proposed changes to the 
contract, and 

d. Assist the City in administering the 
contract time requirements. 

3. ACTIVITIES:  
Each activity on the Project Schedule shall 
include:  

a. An activity number utilizing an 
alphanumeric designation system that is 
agreeable to the City;  

b. Concise description of the work 
represented by the activity; and

c. Activity durations in whole work days 
with a maximum of twenty (20) work 
days. Durations greater than twenty (20) 
work days may be used for non-
construction activities (mobilization, 
submittal preparation, curing, etc.), and 
other activities mutually agreeable 
between the City and Contractor.

The Contractor shall provide to the City a 
legend for all abbreviations.  The activities 
shall be coded so that organized plots of the 

Project Schedule may be produced.  Typical 
activity coding includes traffic control phase, 
location and work type.  Show an estimated 
production rate per working day for each 
work activity. Activity durations shall be 
based on production rates shown.

4. WORK DURATION AND RESOURCES: 
The schedule layout shall be grouped by 
Project and then by Work Breakdown 
Structure (WBS) for organizational purposes.  
The original and remaining duration shall be 
displayed.  The grouping band will, by 
default, report work days planned.  One 
additional level of effort activity shall be 
added to the schedule as a “time calculator” 
with a seven-day calendar without holidays.  
The calculation of their days will show up in 
the duration columns in Primavera. 

If specified by general note, the Contractor 
shall plan and incorporate major resources 
into the Project Schedule.  Major resources 
are defined as crews and equipment that 
constrain the Contractor from pursuing 
available work.  The resources shall 
accurately represent the Contractor's planned 
equipment and manpower to achieve the 
productivity rates specified above. 

Work shall be scheduled based upon the 
Contractor’s standard work week utilizing the 
appropriate calendar assignments in 
Primavera software  If the Contractor’s initial 
baseline plan is to perform the Work on a six 
or seven-day work week, then the appropriate 
calendar in Primavera must be used and the 
Engineer must be notified in writing through 
the Submittal process.  This does not affect 
the total calendar days allotted by the 
contract.

Assign working calendars for the days you 
plan to work. Designate all City holidays (12) 
as non-working days (holidays).  For dates 
beyond the current calendar year assume that 
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the City holidays are the same as the current 
calendar year. 
Seasonal weather conditions shall be 
considered and included in the Project 
Schedule for all work influenced by 
temperature and/or precipitation. Seasonal 
weather conditions shall be determined by an 
assessment of average historical climatic 
conditions.  Average historical weather data is 
available through the National Oceanic and 
Atmospheric Administration (NOAA).  These 
effects will be simulated through the use of 
work calendars for each major work type (i.e., 
earthwork, concrete paving, structures, 
asphalt, drainage, etc.).  Project and work 
calendars should be updated each month to 
show days actually able to work on the 
various work activities. 

Total float is defined as the amount of time 
between the early start date and the late start 
date, or the early finish date and the late finish 
date, for each and every activity in the 
schedule.  Float time in the Project Schedule 
is a shared commodity between the City and 
the Contractor. 

Only City responsible delays in activities that 
affect milestone dates or the contract 
completion date, as determined by CPM 
analysis, will be considered for a time 
extension.

5. OTHER REQUIREMENTS: 

Code and organize all work by Work 
Breakdown Structure (WBS).An example 
WBS will be provided by the City.  

Percent complete type shall be Duration 
Percent Complete. 

Duration type shall be Fixed Units 

Submittals shall be included in the schedule 
with a logical tie to what each drives.   

Proposed Change Orders shall be added the 
schedule identifying it as a Proposed Change 
Order. This task must be linked to the 
schedule with logical ties and approved by the 
City. Upon approval of Change Order, task 
will be renamed identifying work performed 
and Change Order number and resources will 
be added to the task.

Constraints are limited to project start, project 
finish, material delivery, and use on 
Submittals.  If a schedule requires additional 
constraints, then an explanation shall 
accompany the schedule Submittal. 

The schedule shall include activity milestones 
for material delivery. 

Default progress is disallowed.

If work is performed out of sequence, then an 
explanation must be included in the project 
narrative. 

JOINT REVIEW, REVISION AND 

ACCEPTANCE 

Within twenty (20) calendar days of receipt of 
the Contractor's proposed Project Schedule, 
the City shall evaluate the schedule for 
compliance with this specification, and notify 
the Contractor of its findings.  If the City 
requests a revision or justification, the 
Contractor shall provide a satisfactory 
revision or adequate justification to the 
satisfaction of the City within seven (7) 
calendar days.  If the Contractor submits a 
Project Schedule for acceptance, which is 
based on a sequence of work not shown in the 
plans, then the Contractor shall notify the City 
in writing, separate from the schedule 
submittal. 

The City's review and acceptance of the 
Contractor's Project Schedule is for 
conformance to the requirements of the 
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contract documents only.  Review and 
acceptance by the City of the Contractor's 
Project Schedule does not relieve the 
Contractor of any of its responsibility for the 
Project Schedule or of the Contractor's ability 
to meet interim milestone dates (if specified) 
and the contract completion date, nor does 
such review and acceptance expressly or by 
implication warrant, acknowledge or admit 
the reasonableness of the logic, durations, 
manpower or equipment loading of the 
Contractor's Project Schedule.  In the event 
the Contractor fails to define any element of 
work, activity or logic and the City review 
does not detect this omission or error, such 
omission or error, when discovered by the 
Contractor or City shall be corrected by the 
Contractor at the next monthly schedule 
update and shall not affect the project 
completion date. 

Acceptance by the City of a Baseline or 
project update schedule that exceeds 
contractual time does not alleviate the 
Contractor from meeting the contractual 
completion date.  

Payment may be delayed until acceptable 
baseline or updated schedule is received and 
accepted by the City. 

UPDATES 

The Project Schedule shall be updated on a 
monthly basis.  The Project Schedule update 
shall be submitted one week prior to the pay 
application submittal. The Contractor shall 
meet with the City each month at a scheduled 
update meeting to review actual progress 
made through the Data Date of the schedule 
update as determined by the Project Manager.  
The review of progress will include dates 
activities actually started and/or completed, 
the percentage of work completed, the 
remaining duration of each activity started 
and/or completed, and the amount of work to 
complete with an analysis of the relationship 

between the remaining duration of the activity 
and the quantity of material to install over that 
given period of time with a citation of past 
productivity.  The monthly schedule update 
shall include a progress narrative explaining 
progress, identifying progress made out of 
sequence, defining the Critical Path, 
identification of any potential delays, etc. The 
Project Schedule Narrative template will be 
required for the narrative. 

The project schedule update layout shall be 
grouped by Project, then WBS.  The layout 
shall include the following columns: 

a. Activity ID 
b. Activity Description 
c. Original Durations 
d. Remaining Durations 
e. Start and Finish Dates 
f. Baseline Start and Finish Dates 
g. Total Float 
h. Performance Percent Complete 
i. Display logic and target bars in the 

Gantt bar chart view 

PROJECT SCHEDULE REVISIONS 

If the Contractor desires to make major 
changes in the Project Schedule, the 
Contractor shall notify the City in writing and 
submit the proposed schedule revision.  The 
written notification shall include the reason 
for the proposed revision, what the revision is 
comprised of, and how the revision was 
incorporated into the schedule.  Major 
changes are hereby defined as those that may 
affect compliance with the contract 
requirements or those that change the critical 
path.  All other changes may be accomplished 
through the monthly updating process without 
written notification. 

TIME IMPACT ANALYSIS 

The Contractor shall notify the City when an 
impact may justify an extension of contract 
time or adjustment of milestone dates.  This 
notice shall be made in writing as soon as 
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possible, but no later than the end of the next 
estimate period after the commencement of an 
impact or the notice for a change is given to 
the Contractor.  Not providing notice to the 
City within twenty (20) calendar days after 
receipt will indicate the Contractor's approval 
of the time charges as shown on that time 
statement.  Future consideration of that 
statement will not be permitted and the 
Contractor forfeits his right to subsequently 
request a time extension or time suspension 
unless the circumstances are such that the 
Contractor could not reasonably have 
knowledge of the impact by the end of the 
next estimate period. 

When changes are initiated or impacts are 
experienced, the Contractor shall submit to 
the City a written time impact analysis 
describing the influence of each change or 
impact. A “time impact analysis” is an 
evaluation of the effects of changes in the 
construction sequence, contract, plans, or site 
conditions on the Contractor's plan for 
constructing the project, as represented by the 
schedule.  The purpose of the time impact 
analysis is to determine if the overall project 
has been delayed, and if necessary, to provide 
the Contractor and the City a basis for making 
adjustments to the contract. 

A time impact analysis shall consist of one or 
all of the steps listed below: 

1. Establish the status of the project before 
the impact using the most recent project 
schedule update prior to the impact 
occurrence.

2. Predict the effect of the impact on the 
most recent project schedule update prior 
to the impact occurrence.  This requires 
estimating the duration of the impact and 
inserting the impact into the schedule 
update.  Any other changes made to the 
schedule including modifications to the 

calendars or constraints shall be noted. 

3. Track the effects of the impact on the 
schedule during its occurrence.  Note any 
changes in sequencing, and mitigation 
efforts. 

4. Compare the status of the work prior to 
the impact (Step 1) to the prediction of the 
effect of the impact (Step 2), and to the 
status of the work during and after the 
effects of the impact are over (Step 3).  
Note that if an impact causes a lack of 
access to a portion of the project, the 
effects of the impact may extend to 
include a reasonable period for 
remobilization. 

The time impact analysis shall be 
electronically submitted to the City.  If the 
Project Schedule is revised after the submittal 
of a time impact analysis but prior to its 
approval, the Contractor shall promptly 
indicate in writing to the City the need for any 
modification to its time impact analysis.  One 
(1) copy of each time impact analysis shall be 
submitted within fourteen (14) calendar days 
after the completion of an impact.  The City 
may require Step 1 and Step 2 of the time 
impact analysis be submitted at the 
commencement of the impact, if needed to 
make a decision regarding the suspension of 
contract time.  Approval or rejection of each 
time impact analysis by the City shall be 
made within fourteen (14) calendar days after 
receipt unless subsequent meetings and 
negotiations are necessary. 

MEASUREMENT and PAYMENT 

Project Schedule will not be measured or paid 
for directly, but shall be included in the unit 
price bid for the items of construction in 
which the operations occur. 
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P R O J E C T  S C H E D U L E  N A R R A T I V E  

PROJECT NAME:  

CONTRACTOR NAME:  

PERIOD ENDING:  

SUBMITTAL DATE:  

PREPARED BY:  

 

Evaluation Summary
NTP:

Data Date: 
Contractual Completion Date: 

Current Scheduled Completion Date: 
Previous Period Scheduled Completion Date: 

Contract Calendar Days: 

Yes No 
  Contractor has included both a hard copy (pdf) and the native Primavera file format? 

Project calendars have been updated to reflect actual charged working days for the progress period, 
according to the contract time statement? 

  Schedule update reflects approved change orders for the progress period? 

Have any major changes been made to the schedule? (A major change is defined as those that may 
affect compliance with the contract requirements or those that change the critical path.  If yes, written 
notification is required to include the reason for the proposed revision, what the revision is comprised of, 
and how the revision was incorporated into the schedule.) If yes, provide details in Section 3 & 5 below. 

Are any delays included in this schedule submittal for which the Contractor intends to submit a Time 
Impact Analysis (TIA) for a claim delay? If yes, provide details in Section 6 below.  

1. Identify general progress for the update period.  

2. Identify work performed out of sequence and provide an explanation for the reason. 
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3. Describe any changes made to the project’s logic and the reason for the change(s).  

4. Identify any new constraints used and provide an explanation for their use. 

5. Define the critical path of the project, including any changes from the previous update. 

6. Identify any delays that have occurred for the progress period, the reason for the delay, and current status.  

7. Identify any potential delays and possible mitigation efforts.  

8. Other comments.







 

 

 

 

 

 

SECTION 3 
 



 

 

 

 

 

SPECIAL 

SPECIFICATIONS 
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ITEM SP.1 

SPECIAL SPECIFICATION 1 – DIVERSION AND CARE OF WATER  

PART 1 – GENERAL 

1.01 SCOPE 
This specification relates to work conducted at or below the top of bank (TOB) of Salado 
Creek that requires water to be diverted and removed from the work area.  Also included 
in this specification are those Erosion/Sedimentation/Water Pollution Prevention control 
devices that are necessary to prevent water from entering the work area and also causing 
degradation of conditions downstream of the work area.  These measures are in addition 
to those described in the SWPPP design sheets and captured under Item 540. 
 
The Contractor shall furnish all labor, equipment, materials, and services to: 

A. Control and divert water from the work areas at or below the TOB of Salado Creek 
without increasing the risk of flooding to properties adjacent to and upstream of the 
project area. 

 
B. Dewater work areas at or below the TOB of Salado Creek due to any source of water, 

including, but not limited to: groundwater seepage, runoff, precipitation, and 
performance of diversion and control measures. 

 
C. Control erosion and sedimentation resulting from construction and dewatering 

activities. 
 

1.02 RELATED SECTIONS 
A. ITEM 101.1 – Preparing Right-of-Way, as it pertains to removing the existing low 

water crossing. 
B. ITEM 103.4 – Remove Miscellaneous Concrete, as it pertains to removing the 

existing low water crossing. 
C. ITEM 105.1 – Channel Excavation 
D. ITEM 308.1 – Drilled Shafts, as it pertains to those within the ordinary high water 

mark. 
 

1.03 REFERENCES 
A. Comply with all governmental, regional, and local standards and permits, including 

the US Army Corps of Engineers Section 401 Certification and Sections 404 and 402 
Permits (in accordance with the Clean Water Act of 1972) with respect to 
requirements for care of water discharges to natural streams. 
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B. Support COSA-provided biologists in aquatic resource (e.g., fish, freshwater mussels) 
relocation as needed during the dewatering process by coordinating the timing of the 
dewatering event with them, ensuring that the aquatic resources are properly 
supported within the work area until the biologists are able to remove them, and in the 
case of breaches, alerting the biologists of the event and the timing of the next 
dewatering event.  The Contractor will not be responsible for hiring the biologists for 
the work described in this section. 
 

1.04 SUBMITTALS 
A. The Contractor shall submit for acceptance, a plan showing the proposed method for 

diverting the perennial flow of water and storm water runoff from the work area, 
including dewatering for the items listed in Section 1.02.  The plan may be placed in 
operation upon approval from the City of San Antonio (COSA) Transportation and 
Capital Improvements (TCI) Department Environmental Management Division 
(EMD), but nothing in this paragraph shall relieve the Contractor from full 
responsibility for the adequacy of the method used.  Once all measures have been put 
in place on site, the functionality and success of the plan will be determined and final 
approval given to begin operation.  However, should the measures fail at any time 
during operation; implementation of a remedial action plan will be required at no 
additional charge to the Owner.  Upon approval of the plan, the Contractor will 
upload the final version to the Primelink system under the project submittal file. 

 
B. At a minimum, the Contractor’s care of water plan should contain: 

1. A list of best management practice (BMP) devices proposed for use and how 
each will be used. 

2. Provide a detailed step-by-step procedure for all activities that will occur at or 
below the TOB of Salado Creek, including all activities associated with the 
items listed in Section 1.02. 

3. Provide a detailed step-by-step procedure for diverting water and establishing, 
maintaining, and removing the BMPs listed above. 

4. A remedial action plan should the plan previously described fail, all or in part. 

1.05 GROUNDWATER INFORMATION 
A. The geologic descriptions, drawings, logs of subsurface exploration, and water-level 

elevations, shown on the drawings or given elsewhere in these specifications are 
presented solely for the information of the bidders and for the contractor in planning 
the construction operations.  The Owner and the Engineer assume no responsibility 
for any deductions, interpretations, or conclusions which may be made from this 
information. 
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1.06 CARE OF WATER 
A. The Owner shall observe the Contractor’s Care of Water, diversion and dewatering 

facilities, erosion and sediment control measures, and response to performance issues 
throughout the duration of the Contract.  Any deviations from the accepted Care of 
Water Plan shall be submitted to TCI EMD for review and acceptance a minimum of 
3 working days prior to installation of controls in the field, unless immediate action is 
required for the proper care and diversion of storm water flows due to runoff from a 
precipitation event or the failure of a control. 

B. Adequacy of the Contractor’s measures will be determined based upon the avoidance 
of degradation to the water quality of Salado Creek and waterways within and 
immediately downstream of the work area and the avoidance of increased flood risk 
to properties adjacent to and upstream of the work area.  Should degradation occur, 
the Contractor shall take all reasonable steps consistent with the requirements herein 
to provide additional facilities to alleviate the cause of degradation and to rehabilitate 
the affected area(s). 

PART 2 – PRODUCTS 

2.01 MATERIALS 
A. The Contractor shall supply all labor, equipment, materials, and services required for 

the appropriate diversion and care of water at or below the TOB of Salado Creek. 
 

2.02 OTHER MATERIALS 
A. The Contractor shall supply Temporary Erosion, Sedimentation and Water Pollution 

Prevention Control devices.  The following list provides example measures.  This list 
is not all-inclusive.  

• filter bags 
• filter socks 
• rock filter dams 
• erosion control matting 
• hay bale structures 
• floating baffle curtains 
• temporary sedimentation basins 
• coffer dams    

 
B. Should an alternate device/measure be required (other than those listed above), the 

Contractor shall receive approval from the TCI EMD prior to implementing those 
devices/measures.  The Contractor shall demonstrate that any such substitutions 
would provide at least the equivalent performance of the measures listed above. 
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PART 3 – EXECUTION 

3.01 GENERAL 
A. This Care of Water Specification holds the Contractor responsible for the care of 

water related to work at or below the TOB of Salado Creek and in no way eliminates 
or supersedes the SWPPP plans or narrative described in the design plans.  The 
Contractor shall provide, operate, and maintain all ditches, basins, sumps, culverts, 
cofferdams, site grading, and pumping facilities required to divert, collect, filter, and 
remove water from the work areas. 

 
B. All water removed from the work areas, shall be pumped or diverted to settling 

ponds, or through other erosion and sedimentation controls as appropriate for the flow 
quantity and velocity, before being allowed to discharge into natural drainage ways at 
locations approved by the Owner.  Water discharged into natural drainage ways or 
water bodies shall be of equal or better quality than the receiving waters. 

3.02 DEWATERING 
A. Groundwater seepage and leaking diversion devices are anticipated to be a source of 

water into the Contractor’s construction work areas.  This will be augmented by direct 
precipitation and resultant runoff from the construction work area, upstream drainage 
areas, and existing and proposed closed systems which outfall within the project 
limits. 

 
B. The Contractor shall be responsible for providing all facilities required to divert, 

collect, filter, control, and evacuate water from all construction work areas and 
excavations.  Water shall generally be conducted away from all construction work 
areas or to temporary drainage conveyances within the work areas.  

C. Temporary or natural drainage conveyances shall have sufficient capacity to provide 
continuous evacuation to avoid prolonged flooding of work areas.  Temporary or 
natural drainage conveyances shall be arranged and altered, with approval from TCI 
EMD, so as to avoid degradation of the water quality of Salado Creek and waterways 
immediately downstream of the project area. 

D. The Contractor shall utilize all necessary erosion and sedimentation control measures 
as needed and approved by TCI EMD to avoid construction related degradation of the 
natural water quality. 

E. Excavation dewatering shall be accomplished so as to prevent siltation of land or 
designated water bodies.  Sumps shall be located and shaped so as to minimize entry 
of silt to dewatering pumps.  Settling basins will be provided by the Contractor to 
receive pumped water when directed by the Owner. 
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3.03 EROSION AND SEDIMENTATION CONTROL 
A. The Contractor shall utilize Temporary Erosion, Sedimentation, and Water Pollution 

Prevention Control devices recommended in Section 2.02a or approved alternative 
sediment trapping methods and temporary sedimentation basins along the edge of, 
within, and downstream of the work area to trap sediment and minimize soil erosion 
in areas affected by construction activities.  The Contractor should also employ site 
management strategies to minimize the potential for erosion.  Such strategies shall 
include, but not be limited to the following: 
 
1. Conducting construction operations to minimize the duration of exposure of bare 

earth surfaces, 
2. Prompt stabilization of disturbed areas, 
3. Controlling rainfall runoff, and 
4. Effective maintenance of erosion and sediment control measures during the 

construction period. 

B. Methods used for handling, collecting, filtering, and discharging runoff from 
disturbed areas shall be in accordance with Section 401 (of the Clean Water Act) 
requirements and will be subject to review by the Owner.   

C. Temporary diversion of drainage conveyances shall be accomplished to avoid erosion 
at the diversion location.  Culverts or channel linings shall be provided where it is not 
possible to construct stable earth diversion conveyances.   

D. Streams and water bodies in or adjacent to the construction area shall be protected 
from disturbance by construction operations.  Measures to protect streams and water 
bodies shall include the following: 
 
1. Avoidance by excessive equipment traffic, 
2. Preventing siltation of streams or water bodies by construction of water 

conveyances, diversions, and sedimentation and erosion controls as appropriate, 
and 

3. Cleanout and restoration where sedimentation occurs as a result of construction 
operations. 

E. Earth moving and land grading shall be conducted in a manner to minimize erosion 
impact. 

F. Soils and stockpiles shall not be placed in floodplain or in locations where blockage 
of natural drainage ways can occur. 
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G. Sediment depositions resulting from construction operations which are damaging or 
potentially damaging to the site or land offsite shall be removed and disposed of as 
directed by the Owner. 

H. Haul and access roads shall be wetted with water on a frequent basis as required to 
prevent excessive dust. 

I. The contractor shall make frequent periodic inspections of the site and installed 
erosion and sedimentation control measures to check effectiveness of control 
measures and to determine conditions needing remedial action.  Control measures 
shall be maintained to function at full effectiveness throughout the construction 
period.  The Contractor shall refer to the TPDES General Permit (Part III, Section F, 
7(a)) to determine the standard frequency of inspection, though it is the COSA 
preference for 7-day inspections as documented in the SWPPP narrative sheet in the 
design plans.  However, inspections may be required at more frequent intervals based 
upon the performance of the control measures. 

J. The Contractor shall submit copies of the inspection reports to the Owner within 2 
working days of the inspection.   

3.04 STABILIZATION OF DISTRUBED AREAS 
A. Excess excavated material is for the Contractor’s use in developing laydown areas, 

access roads, and associated drainage features and may also be used to stabilize 
disturbed areas.  These materials shall be used in conjunction with geotextile 
stabilization fabric to stabilize disturbed areas as quickly and efficiently as possible to 
minimize potential further disturbance. 

 
3.05 FLOOD CONTROL 

A. The Contractor shall ensure the means and methods of construction, diversion and 
care of water, and any related activities do not increase the risk of flooding for 
properties adjacent to the project area.  Table 1 below provides flow information for 
multiple theoretical storm events within the project area.  Hydrologic and hydraulic 
models of the existing site conditions may be made available, upon request, for the 
Contractor’s use.   

Table 1 – Salado Creek Flow 

Estimated Storm 
Event 

Flow (cfs) 

10 Year 18,554 
25 Year N/A 
50 Year 31,427 
100 Year 37,660 
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PART 4 – MEASUREMENT AND PAYMENT 
A. Payment for diversion and care of water will be made as a lump sum price bid in the 

bid schedule paid monthly after TCI EMD monthly review and approval.  The price 
shall include all costs to complete the work required for the diversion and care of 
water including all labor, equipment, materials; and the cost of repair and 
maintenance of the controls. 
 

B. Measures used to complete diversion and care of water tasks must comply with all 
requirements put forth in this specification and related regulatory documents and 
meet TCI EMD approval before payment will be made.  If measures fail or do not 
comply, payment will be withheld until measures comply with all requirements and 
are adequate to prevent the degradation of downstream waterways and prevent 
flooding of adjacent and upstream properties. 

 
C. The work performed, materials furnished, equipment, labor, tools, and incidentals 

will not be measured or paid for directly, but will be subsidiary to the cost of TxDOT 
Bid Item 403-6006 (TEMPORARY SPL SHORING (COFFERDAM)). 
 

END OF SPECIFICATION 
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ITEM SP.2 

 

SPECIAL SPECIFICATION 2 – SWING GATE 

 

PART 1  GENERAL 

 

1.1 DESCRIPTION:  This item shall govern for steel swing gates erected complete in place as shown in the 

plans, specified herein, or as directed by the inspector. 

 

1.2 MATERIALS:  Before installation of the swing gate, furnish certification from the swing gate materials 

manufacturer stating that all swing gate materials comply with the requirements of this Item.  Use only new 

materials. 

 

A. General:  Furnish Materials in accordance with the following: 

 

1. Concrete. Item 300, “Concrete,” Class “B.” 

2. Galvanizing. Texas Department of Transportation Item 445, “Galvanizing.” 

 

B. Materials: Vertical posts shall be standard weight and conform to ASTM Specification A53 Grade B 

or A501. 

 

C. Welds:  

1. All shop and field welds shall be made by welders who have been qualified and certified to 

make the required welds within the previous year in accordance with the latest American 

Welding Society Specifications AWS D.I.I. 

2. All welds shall be fill penetration welds all around unless noted. 

3. Grind and weld splatter smooth. 

4. Remove all slag prior to finishing. 

 
D. Finish:  

1. Galvanizing: Hot Dipped galvanized. 

   
 

1.3 QUALITY ASSURANCE 

 

A. Manufacturer:  Swing gate units of all types must be supplied by a single manufacturer having the 

resources to provide consistent quality in appearance and physical properties. 

 

B. Materials:  Steel shall be US domestic mill certified steel.  The main body of the product must be 

constructed from ASTM A500 steel and be accompanied with steel mill certifications/test reports for 

the steel being used to ensure the durability and performance of the product.  Secondary and non-

ASTM steel may not be substituted. 

 

1.4 DELIVERY, STORAGE AND HANDLING 

 

A. Package units appropriately to protect finish.  Inspect materials to ensure that specified materials have 

been received. 

 

B. Store units to avoid damage from moisture, abrasion, and other construction activities. 
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PART 2  EXECUTION 

 

2.1 INSTALLATION 

 

A. Comply with manufacturer’s recommendations for installation and approved submittals and the 

following: 

1. Install swing gates level and true and in proper relation to adjacent surfaces. 

2. Test for proper operation and adjust if necessary. 

 

B. Protect swing gates from damage during construction operations. 

 

 
PART 3  MEASUREMENT & PAYMENT 

 

3.1 MEASUREMENT 

 

A. Measurement shall be based on the number of satisfactorily installed swing gates. 

 
3.2 PAYMENT 

 

A. The accepted quantities shall be paid at the contract unit price for the swing gate which shall be full 

compensation for furnishing of all materials, galvanizing, labor, tools, equipment, and supplies to 

construct swing gates as shown on the plans or as specified herein. 

 

 

 

END OF SECTION 
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SECTION 02225 
DEMOLITION 

(FOR MONUMENTS ONLY) 

 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Selective demolition of built site elements. 

 

1.02 RELATED SECTIONS 

A. Section 01100 - Summary: Limitations on Contractor's use of site and premises. 

 

1.03 REFERENCES 

A. 29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition. 

B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations; 
current edition. 

1.04 SUBMITTALS 

A. Project Record Documents:  Accurately record actual locations of capped and active utilities and 
subsurface construction. 

1.05 PROJECT CONDITIONS 

A. Minimize production of dust due to demolition operations; do not use water if that will result in 
ice, flooding, sedimentation of public waterways or storm sewers, or other pollution. 

B. Comply with other requirements specified in Section 01700. 

 

PART 2  PRODUCTS 

2.01 MATERIALS 

A. Removal of material as determined on plans 

 

PART 3  EXECUTION 

3.01 SCOPE  

A. Remove paving and curbs as required to accomplish new work 

B. Within area of new construction, remove foundation walls and footings to a minimum of 2 feet 
below finished grade. 

 

3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS 

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent 
structures and the public. 
1. Obtain required permits. 
2. Comply with applicable requirements of NFPA 241. 
3. Use of explosives is not permitted. 
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4. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be 
removed; do not allow worker or public access within range of potential collapse of 
unstable structures. 

5. Provide, erect, and maintain temporary barriers and security devices. 
6. Use physical barriers to prevent access to areas that could be hazardous to workers or the 

public. 
7. Conduct operations to minimize effects on and interference with adjacent structures and 

occupants. 
8. Do not close or obstruct roadways or sidewalks without permit. 
9. Conduct operations to minimize obstruction of public and private entrances and exits; do 

not obstruct required exits at any time; protect persons using entrances and exits from 
removal operations. 

10. Obtain written permission from owners of adjacent properties when demolition equipment 
will traverse, infringe upon or limit access to their property. 

B. Do not begin removal until receipt of notification to proceed from Owner. 

C. Do not begin removal until built elements to be salvaged or relocated have been removed. 

D. Do not begin removal until vegetation to be relocated has been removed and specified 
measures have been taken to protect vegetation to remain. 

E. Protect existing structures and other elements that are not to be removed. 
1. Provide bracing and shoring. 
2. Prevent movement or settlement of adjacent structures. 
3. Stop work immediately if adjacent structures appear to be in danger. 

F. If hazardous materials are discovered during removal operations, stop work and notify Design 
consultant and Owner; hazardous materials include regulated asbestos containing materials, 
lead, PCB's, and mercury. 

G. Hazardous Materials:  Comply with 29 CFR 1926 and state and local regulations. 

H. Perform demolition in a manner that maximizes salvage and recycling of materials. 
1. Dismantle existing construction and separate materials. 
2. Set aside reusable, recyclable, and salvageable materials; store and deliver to collection 

point or point of reuse. 

I. Partial Removal of Paving and Curbs:  Neatly saw cut at right angle to surface. 

 

3.03 EXISTING UTILITIES 

A. Coordinate work with utility companies; notify before starting work and comply with their 
requirements; obtain required permits. 

B. Protect existing utilities to remain from damage. 

C. Do not disrupt public utilities without permit from authority having jurisdiction. 

D. Do not close, shut off, or disrupt existing life safety systems that are in use without at least 7 
days prior written notification to Owner. 

E. Do not close, shut off, or disrupt existing utility branches or take-offs that are in use without at 
least 3 days prior written notification to Owner. 

F. Locate and mark utilities to remain; mark using highly visible tags or flags, with identification of 
utility type; protect from damage due to subsequent construction, using substantial barricades if 
necessary. 
1.  shall be responsible to notify Texas One Call (800-245-4545) a minimum of 72 hours prior 

to initiation of any demolition of excavation activity.  

G. Remove exposed piping, valves, meters, equipment, supports, and foundations of disconnected 
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and abandoned utilities. 
1. Note dimensioned locations of underground abandoned items left in place on record 

drawings. 
 

3.04 SELECTIVE DEMOLITION FOR ALTERATIONS 

A. Drawings showing existing construction and utilities are based on casual field observation and 
existing record documents only; casual field observation only; existing record documents only; . 
1. Verify that construction and utility arrangements are as shown. 
2. Report discrepancies to Design Consultant before disturbing existing installation. 
3. Beginning of demolition work constitutes acceptance of existing conditions. 

B. Separate areas in which demolition is being conducted from other areas that are still occupied. 
1. Provide, erect, and maintain temporary dustproof partitions of construction specified in 

Section 01500. 

C. Maintain weatherproof exterior building enclosure except for interruptions required for 
replacement or modifications; take care to prevent water and humidity damage. 

D. Remove existing work as indicated and as required to accomplish new work. 
1. Remove rotted wood, corroded metals, and deteriorated masonry and concrete; replace 

with new construction specified. 
2. Remove items indicated on drawings. 

E. Protect existing work to remain. 
1. Prevent movement of structure; provide shoring and bracing if necessary. 
2. Perform cutting to accomplish removals neatly and as specified for cutting new work. 
3. Repair adjacent construction and finishes damaged during removal work. 
4. Patch as specified for patching new work. 
 

3.05 DEBRIS AND WASTE REMOVAL 

A. Remove debris, junk, and trash from site. 

B. Leave site in clean condition, ready for subsequent work. 

C. Clean up spillage and wind-blown debris from public and private lands. 

END OF SECTION 
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SECTION 02230 
SITE CLEARING 

(FOR MONUMENTS ONLY) 

 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Clearing and protection of vegetation. 

B. Removal of existing debris. 

 

1.02 RELATED SECTIONS 

A. Section 01100 - Summary:  Limitations on Contractor's use of site and premises. 

B. Section 01575 - Temporary Erosion and Sedimentation Control. 

 

1.03 PROJECT CONDITIONS 

A. Comply with other requirements specified in Section 01700. 

 

PART 2  PRODUCTS 

2.01 MATERIALS 

A. Fill Material:  As specified in Section 02310 – Grading 

 

PART 3  EXECUTION 

3.01 EXISTING UTILITIES AND BUILT ELEMENTS 

A. Coordinate work with utility companies; notify before starting work and comply with their requirements; 
obtain required permits. 

B. Protect existing utilities to remain from damage. 

C. Do not disrupt public utilities without permit from authority having jurisdiction. 

D. Protect existing structures and other elements that are not to be removed. 

 

3.02 VEGETATION 

A. Scope:  Remove trees, shrubs, brush, and stumps in areas to be covered by new improvements. 
1. Stake out layout of improvements for approval by Landscape Architect and Owner prior to 

initiating clearing activity. 
2. Place barricade fencing:   

a. Obtain approval of installation of barricade fencing from COSA Tree Inspector, Landscape 
Architect and Owner prior to initiating clearing activity. 

3. Adjustments in location of pedestrian paving and trails as may be required for field conditions 
including but not limited to existing trees/vegetation and site features as may be directed by 
Landscape Architect and Owner to the extent that the overall value of the work is not substantially 
changed. 
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a. In the event of a substantial change in the work, as determined by agreement between 
Contractor and Owner, a Field Alteration/Change Order will be issued. 

 B. Do not begin clearing until vegetation to be relocated has been removed. 

C. Do not remove or damage vegetation beyond the following limits: 
1. 40 feet outside the building perimeter. 
2. 5 feet each side of roadway curbs. 
3. 5 feet; 2 feet each side of walkways and trails. 
4. 5 feet; 3 feet each side of utility trenches. 
5. 5 feet each side of roadway curbs, walkways, and main utility trenches. 
6. 25 feet outside perimeter of pervious paving areas that must not be compacted by construction 

traffic. 

D. Install substantial, highly visible fences at least 4 feet high to prevent safety hazards to the public 

E. In areas where vegetation must be removed but no construction will occur other than pervious paving, 
remove vegetation with minimum disturbance of the subsoil. 

F. Vegetation Removed:  Do not burn, bury, landfill, or leave on site, except as indicated. 
1. Chip, grind, crush, or shred vegetation for mulching, composting, or other purposes; preference 

should be given to on-site uses. 
2. Trees:  Treat as specified for other vegetation removed; remove stumps and roots to depth of 18 

inches. 
3. Existing Stumps:  Treat as specified for other vegetation removed; remove stumps and roots to 

depth of 18 inches. 
4. Fill holes left by removal of stumps and roots, using suitable fill material, with top surface neat in 

appearance and smooth enough not to constitute a hazard to pedestrians. 

G. Dead Wood:  Remove all dead trees (standing) and limbs which are within a distance of the new 
improvements determined by the height of the tree; treat as specified for vegetation removed. 

H. Dead Wood:  Remove all dead trees (standing or down), limbs, and dry brush on entire site; treat as 
specified for vegetation removed. 

I. Restoration:  If vegetation outside removal limits or within specified protective fences is damaged or 
destroyed due to subsequent construction operations, replace at no cost to Owner. 

3.03 DEBRIS 

A. Remove debris, junk, and trash from site. 

B. Leave site in clean condition, ready for subsequent work. 

C. Clean up spillage and wind-blown debris from public and private lands. 

END OF SECTION 
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SECTION 02316 
FILL AND BACKFILL 

(FOR MONUMENTS ONLY) 

PART 1  GENERAL 

1.01 SECTION INCLUDES 
A. Filling, backfilling, and compacting for footings. 

1.02 RELATED SECTIONS 
A. Section 02310 - Grading:  Site grading. 
B. Section 02225 – Demolition:  Removal and handling of soil to be re-used. 

1.03 UNIT PRICES 
A. See Section 01270 - Unit Prices, see general requirements applicable to unit prices for earthwork. 

1.04 REFERENCES 
A. ASTM C 33 - Standard Specifications for Concrete Aggregates; 2003. 
B. ASTM C 136 - Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates; 2005. 

1.05 DEFINITIONS 
A. Finish Grade Elevations:  Indicated on drawings. 
B. Subgrade Elevations:  As required to establish finish grade elevations. 

1.06 SUBMITTALS 
A. See Section 01300 - Administrative Requirements, for submittal procedures. 
B. Fill Composition Test Reports:  Results of laboratory tests on proposed and actual materials used. 
C. Compaction Density Test Reports. 

1.07 PROJECT CONDITIONS 
A. Provide sufficient quantities of fill if needed to supplement material obtained from the site to meet project 

schedule and requirements.  When necessary, store materials on site in advance of need. 

PART 2  PRODUCTS 

2.01 FILL MATERIALS 
A. General:  Provide approved borrow soil materials from off-site when sufficient approved soil materials are 

not available from excavations. 

B. General Fill- Backfill and fill materials  ASTM D 2487 soil classification groups GW, GP, GM, SW, SP, and 
SM: free from rock or gravel larger than 2 inches in any dimension, debris, waste, frozen materials, 
vegetation and other deleterious matter and having a plasticity index (PI) of less than 30.  
1. Unsatisfactory soil materials include ASTM D 2487 soil classification groups GC, SC, ML, MH, CL, 

CH, OL, OH, and PT.  
2. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of optimum 

moisture content at time of compaction. 

C. Sand - ASTM C 33; fine aggregate, natural or manufactured sand. 

2.02 ACCESSORIES 
A. Filter Fabric:  N/A 

2.03 SOURCE QUALITY CONTROL 
A. See Section 01400 - Quality Requirements, for general requirements for testing and analysis of soil 

material. 

 

PART 3  EXECUTION 

3.01 EXAMINATION 
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A. Identify required lines, levels, contours, and datum locations. 

3.02 PREPARATION 

A. Scarify and proof roll subgrade surface to a depth of 6 inches to identify soft spots. 

B Compact subgrade to density equal to or greater than requirements for subsequent fill material. 

C. Until ready to fill, maintain excavations and prevent loose soil from falling into excavation. 

3.03 FILLING 

A. Fill to contours and elevations indicated using unfrozen materials. 

B. Fill up to subgrade elevations unless otherwise indicated. 

C. Employ a placement method that does not disturb or damage other work. 

D. Systematically fill to allow maximum time for natural settlement.  Do not fill over porous, wet, frozen or 
spongy subgrade surfaces. 

E. Maintain optimum moisture content of fill materials to attain required compaction density. 

F. Granular Fill:  Place and compact materials in equal continuous layers not exceeding 6 inches compacted 
depth. 

G. Soil Fill:  Place and compact material in equal continuous layers not exceeding 8 inches compacted depth. 

H. Slope grade away from structures and improvements minimum 2 inches in 10 feet, unless noted 
otherwise.  Make gradual grade changes.  Blend slope into level areas.  

I. Correct areas that are over-excavated. 

J. Compaction Density Unless Otherwise Specified or Indicated: 
1. Under paving, slabs-on-grade 95 percent of maximum dry density. 
2. At other locations:  90 percent of maximum dry density. 

3.04 FILL AT SPECIFIC LOCATIONS 

A. Use general fill unless otherwise specified or indicated. 

B. Structural Fill: 
1. Use structural fill. 
2. Fill up to subgrade elevations. 
3. Maximum depth per lift:  6 inches, compacted. 
4. Compact to minimum 95 percent of maximum dry density. 

C. At Lawn Areas: 
1. Use general fill. 
2. Fill up to 6 inches below finish grade elevations. 
3. Compact to 95 percent of maximum dry density. 
4. See Section 02310 for topsoil placement. 

D. Under Monolithic Paving: 
1. Compact subsoil to 95 percent of its maximum dry density before placing fill. 
2. Use general fill. 
3. Fill up to subgrade elevation. 
4. Compact to 95 percent of maximum dry density. 
5. See Section 02721 for aggregate base course placed over fill. 
 

3.05 TOLERANCES 

A. Top Surface of General Filling:  Plus or minus 1 inch from required elevations. 
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B. Top Surface of Filling Under Paved Areas:  Plus or minus 1/2 inch from required elevations. 

3.06 FIELD QUALITY CONTROL 

A. See Section 01400 - Quality Requirements, for general requirements for field inspection and testing. 

B. Perform compaction density testing on compacted fill in accordance with ASTM D1556 or ASTM D2167 

C. Proof roll compacted fill at surfaces that will be under slabs-on-grade, pavers, and paving. 

3.07 CLEAN-UP 

A. Leave unused materials in a neat, compact stockpile. 

B. Remove unused stockpiled materials, leave area in a clean and neat condition.  Grade stockpile area to 
prevent standing surface water.  Unused material may be distributed on site at approval of Owner's 
Representative. 

C. Leave borrow areas in a clean and neat condition.  Grade to prevent standing surface water. 

END OF SECTION 
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SECTION 02751 
PORTLAND CEMENT CONCRETE PAVING  

(FOR MONUMENTS ONLY) 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Concrete sidewalks, integral curbs, gutters, plaza, moument foundation, retraining walls and 
sloped transition to existing concrete sidewalks.  

   

1.02 RELATED SECTIONS 

A. Section 02310 - Grading:  Preparation of site for paving and base. 

B. Section 02316 - Fill and Backfill:  Compacted subbase for paving. 

 

1.03 UNIT PRICES 

A. See Section 01270 - Unit Prices, for additional unit price requirements. 

B. Concrete Placed:  By the square yd per specified inch thickness.  Includes preparing base, 
placing, floating and finishing, testing. 

 

1.04 REFERENCES 

A. ACI 211.1 - Standard Practice for Selecting Proportions for Normal, Heavyweight, and Mass 
Concrete; American Concrete Institute International; 1991 (Reapproved 2002). 

B. ACI 301 - Specifications for Structural Concrete for Buildings; American Concrete Institute 
International; 2005. 

C. ACI 304R - Guide for Measuring, Mixing, Transporting, and Placing Concrete; American Concrete 
Institute International; 2000. 

D. ACI 305R - Hot Weather Concreting; American Concrete Institute International; 1999. 

E. ACI 306R - Cold Weather Concreting; American Concrete Institute International; 1988. 

F. ASTM A 615/A 615M - Standard Specification for Deformed and Plain Billet-Steel Bars for 
Concrete Reinforcement; 2004b. 

G. ASTM C 33 - Standard Specification for Concrete Aggregates; 2003. 

H. ASTM C 39/C 39M - Standard Test Method for Compressive Strength of Cylindrical Concrete 
Specimens; 2004a. 

I. ASTM C 94/C 94M - Standard Specification for Ready-Mixed Concrete; 2004a. 

J. ASTM C 150 - Standard Specification for Portland Cement; 2004a. 

K. ASTM D 1751 - Standard Specification for Preformed Expansion Joint Filler for Concrete Paving 
and Structural Construction (nonextruding and Resilient Bituminous Types); 2004. 

1.05 SUBMITTALS 

A. See Section 01300 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide data on joint filler, admixtures, and curing compound. 

C. Samples:  Provide sample panel  a minimum 5' X 5' X 4" thick indicating concrete finish and other 
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detailing for approval by Design Consultant.    Remove sample(s) after completion of concrete 
paving work.  Sample may be portion of sidewalk to be constructed pending acceptance of 
Owner.  

1.06 QUALITY ASSURANCE 

A. Perform work in accordance with ACI 301. 

B. Obtain cementitious materials from same source throughout. 

 

1.07 ENVIRONMENTAL REQUIREMENTS 

A. Do not place concrete when base surface temperature is less than 40 degrees F, or surface is wet 
or frozen. 

 

PART 2  PRODUCTS 

2.01 FORM MATERIALS 

A. Form Materials:  Conform to ACI 301. 

B. Wood or Steel form material, profiled to suit conditions. 

C. Joint Filler:  Preformed; non-extruding bituminous type (ASTM D 1751). 
1. Thickness:  1/2 inch. 
 

2.02 REINFORCEMENT 

A. Reinforcing Steel:  ASTM A 615/A 615M Grade 40 (280); deformed billet steel bars; unfinished 
finish. 

B. Joint Dowel Bars:  Plain steel bars, ASTM A 615, Grade 60; unfinished finish.  Cut bars true to 
length with ends square and free of burrs. 

2.03 CONCRETE MATERIALS 

A. Concrete Materials:  As specified in Section 03300. 

B. Cement:  ASTM C 150 Normal - Type I Portland type, grey color. 

C. Cement:  ASTM C150 Normal- Type 1 Portland type, color to match existing concrete sidewalks. 

D. Use one brand of cement throughout project, 

E. Normal Weight Aggregates:  ASTM C 33, and as herein specified.  Provide aggregates from a 
single source for exposed concrete. 

F. For exterior exposed surfaces, do not use fine or course aggregates containing spalling- causing 
deleterious substances. 

G. Course Aggregate: Crushed rock or washed gravel with minimum size between 3/4 inch and 1 1/2 
inch, and with a maximum size number 4. 

H. Fine Aggregate:  Natural washed sand of hard and durable particles varying from fine to particles 
passing a 3/8 inch screen, of which at least 12% shall pass a 50- mesh screen.    

I. Exposed Aggregate:  Colorado River Rock, washed natural mineral aggregate, 1/2 inch minimum 
and 3/4" inch maximum size, brown/red color, from a single source. 

J. Water:  Clean, and not detrimental to concrete. 
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2.04 ACCESSORIES 

A. Acid Etch Solution:  Muriatic type mixed to a ____ percent solution. 

B. Curing Compound:  ASTM C 309, Type 1;1-D, or 2, Class A. 

C. Joint Sealer:  Type as specified in Section 07900. 

 

2.05 CONCRETE MIX DESIGN 

A. Proportioning Normal Weight Concrete:  Comply with ACI 211.1 recommendations. 

B. Concrete Strength:  Establish required average strength for each type of concrete on the basis of 
trial mixtures, as specified in ACI 301.   
1. For trial mixtures method, employ independent testing agency acceptable to Design 

Consultant for preparing and reporting proposed mix designs. 
2. Do not use Owner's field quality-control testing agency as the independent testing agency. 

C. Admixtures:  Add acceptable admixtures as recommended in ACI 211.1 and at rates 
recommended by manufacturer. 

D. Fiber Reinforcement:  Add to mix at rate of 1.5 pounds per cubic yard, or as recommended by 
manufacturer for specific project conditions. 

E. Concrete Properties: 
1. Compressive Strength, when tested in accordance with ASTM C 39/C 39M at 28 days:  3000 

psi. As scheduled; or As indicated on drawings. 
a. General Pedestrian Paving:  3000 psi. 
b. Skate Park Slab:  6000 psi. 

2. Cement Content:  Minimum 480 lb per cubic yard. 
3. Water-Cement Ratio:  Maximum 40 percent by weight. 
4. Total Air Content:  4 percent, determined in accordance with ASTM C 173/C 173M. 
5. Maximum Slump:  5 inches. 
6. Add air-entraining admixture at manufacturer's prescribed rate to result  in concrete at point 

of placement having an air content as follows with a tolerance of plus or minus 1 1/2 percent.  
a. Air Content:  5.5 percent for 1 1/2 inch maximum aggregate. 
b. Air Content:  6.0 percent for 1 inch maximum aggregate. 
c. Air Content:  6.00 percent for 3/4 inch maximum aggregate. 

7. Mix adjustments may be requested by Contractor when characteristics of materials, project 
conditions, weather, test results, or other circumstances warrant. 

8. Maximum Aggregate Size:  1 1/2 inch.  Minimum size between 3/4 inch and 1 1/2 inch. 
  

2.06 MIXING 

A. Transit Mixers:  Comply with ASTM C 94, except as may be modified by the following: 
1. Delete references  for allowing additional water to be added to batch for material with slump.  

Addition of water to the batch will not be permitted. 
2. During hot weather, or under conditions contributing to rapid setting of concrete, a shorter 

mixing time than specified in ASTM C 94 may be required.   
3. When air temperature is in between 85 degrees F and 90 degrees F, reduce mixing and 

delivery time from 1-1/2 hours to 75 minutes, and when air temperature is above 90 degrees 
F, reduce mixing and delivery time to 60 minutes. 

 

 

 

PART 3  EXECUTION 
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3.01 EXAMINATION 

A. Verify compacted subgrade is acceptable and ready to support paving and imposed loads. 

B. Verify gradients and elevations of base are correct. 

3.02 SUBBASE 

A. See Section 02721 for construction of base course for work of this Section. 

3.03 PREPARATION 

A. Moisten base to minimize absorption of water from fresh concrete. 

B. Coat surfaces of manhole; catch basin; and imbedded items manholes and catch basin frames 
with oil to prevent bond with concrete pavement. 

C. Notify Design Consultant minimum 24 hours prior to commencement of concreting operations. 

3.04 FORMING 

A. Place and secure forms to correct location, dimension, profile, and gradient. 

B. Assemble formwork to permit easy stripping and dismantling without damaging concrete. 

C. Place joint filler vertical in position, in straight lines.  Secure to formwork during concrete 
placement. 

3.05 REINFORCEMENT 

A. Place reinforcement as indicated. 

B. Interrupt reinforcement at expansion joints. 

C. Place dowels; or reinforcement to achieve pavement  alignment as detailed. 

D. Provide doweled joints 24 inch on center at transverse joints; interruptions of concrete;with one 
end of dowel set in capped sleeve to allow longitudinal movement. 

3.06 PLACING CONCRETE 

A. Place concrete in accordance with ACI 304R. 

B. Ensure reinforcement, inserts, embedded parts and formed joints are not disturbed during 
placement of concrete. 

C. Place concrete continuously over the full width of the panel and between predetermined 
construction joints.  Do not break or interrupt successive pours such that cold joints occur. 

D. Place concrete to pattern indicated. 

E. Apply surface retarder to all exposed surfaces in accordance with manufacturer's instructions. 

3.07 JOINTS 

A. Align sidewalk joints. 

B. Place 1/2 inch wide expansion joints at 20 foot; 40 foot maximum intervals and to separate paving 
from vertical surfaces and other components and in pattern indicated; or None - N/A. 
1. Form joints with joint filler extending from bottom of pavement to within 1/2 inch of finished 

surface. 
2. Secure to resist movement by wet concrete. 

C. Provide scored or sawn joints: 
1. At intervals equal in width to pavement unless indicated otherwise. 

D. Saw cut contraction joints 3/16 inch wide at an optimum time after finishing.  Cut 1/3 into depth of 
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slab. 

 

3.08 EXPOSED AGGREGATE 

A. Wash scheduled concrete surfaces with acid etch solution exposing aggregate. 

B. Wash concrete surfaces to which surface retarder has been applied with clean water, and scrub 
with stiff bristle brush  or water blast exposing aggregate to match sample panel. 

C. Sand blast concrete surfaces to achieve aggregate exposure of (max. 35%) of unit aggregate 
surface. 

D. Include broadcast spreading of aggregate into plastic concrete. 

 

3.09 FINISHING 

A. Monument Plaza Area and New Adjoining Sidewalk Paving:  Exposed aggregate, radiused edge 
1/4 inch radius 

B. New Sidewalk Paving Adjacent to Monuments:  Exposed aggregate, radiused edge 1/4 inch 
radius. 

C. Curbs and Gutters:  Light broom, texture parallel to pavement direction; texture perpendicular to 
pavement direction – MATCHING ADJOINING EXISTING. 

D. Pedestrian Ramps:  Medium Broomed perpendicular to slope. 

E. Place curing compound on exposed concrete surfaces immediately after finishing.  Apply in 
accordance with manufacturer's instructions 

 

3.10 JOINT SEALING 

A. See Section 07900 for joint sealer requirements. 

 

3.11 TOLERANCES 

A. Maximum Variation of Surface Flatness:  1/4 inch in 10 ft. 

B. Maximum Variation From True Position:  1/4 inch. 

 

3.12 FIELD QUALITY CONTROL 

A. An independent testing agency will perform field quality control tests. 
1. Provide free access to concrete operations at project site and cooperate with appointed firm. 
2. Submit proposed mix design of each class of concrete testing firm for review prior to 

commencement of concrete operations. 
3. Tests of concrete and concrete materials may be performed at any time to ensure 

conformance with specified requirements. 

B. Compressive Strength Tests:  ASTM C 39/C 39M.  For each test, mold and cure three concrete 
test cylinders.  Obtain test samples for every 75 cu yd or less of each class of concrete placed. 
1. Take one additional test cylinder during cold weather concreting, cured on job site under 

same conditions as concrete it represents. 
2. Perform one slump test for each set of test cylinders taken. 

C. Maintain records of placed concrete items.  Record date, location of pour, quantity, air 
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temperature, and test samples taken. 

3.13 PROTECTION 

A. Immediately after placement, protect pavement from premature drying, excessive hot or cold 
temperatures, and mechanical injury. 

B. Do not permit pedestrian or vehicular traffic over pavement until 75 percent design strength of 
concrete has been achieved. 

3.14 SCHEDULES 

A.   Pedestrian Walk:  3000 psi 28 day concrete, 5 inches thick, #4 rebar at 18 inch on center each 
way reinforcement, wood float finish. 

END OF SECTION 
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SECTION 02871 
SITE AND STREET FURNISHINGS 

(FOR MONUMENTS ONLY) 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Chop-Block Limestone Seating - at Monument “A” only 

B.    Rock mound at Monument “A” Sign/Monument 

1.03 SUBMITTALS 

A. See Section 01300 - Administrative Requirements, for submittal procedures. 

B. Selection Samples:  Two complete sets of product samples representing full range of colors and textures 
available to supplier. 

1.04 DELIVERY, STORAGE, AND HANDLING 

A. Coordinate delivery requirements with Owner and other installers. 

B. Store products in manner to prevent damage prior to installation. 

C. Where products need to be stored outdoors, store off the ground and place so that water will drain. 

PART 2  PRODUCTS  

2.01 MATERIALS 

A.   CHOP BLOCK LIMESTONE SEAT:  Limestone:  Texas Hill Country; complying with ASTM C 568 
Classification I – Low Density. 
1. Grade:  Select, per ILI Handbook. 
2. Color:  Buff. 
3. Surface: Split face. 

B.   .COLORADO RIVER ROCK or TEXAS BLEND - LARGE STONE MOUND – MONUMENT “A”:  
        1.     Average Size: 3”-4” dia 

2. Color:  Browns and Reds. 
3. Surface: Smooth.          

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Do not set seating block until all elements of monument have been installed 

3.02 COLOR SELECTION 

A. Colors for site and street furnishings to be selected from manufacturer's availability color range.  Samples 
of available colors are to be submitted by Contractor for selection by Owner and Design Consultant. 

3.03 PREPARATION 

A. Clean surfaces thoroughly prior to installation. 

3.05 INSTALLATION 

A. Protect installed products until completion of project. 

B. Touch-up, repair or replace damaged products before Substantial Completion. 

C. Replace damaged products with new replacements. 

END OF SECTION 
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SECTION 04720 
CAST  STONE 

(FOR MONUMENTS ONLY) 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Architectural cast stone. 

B. Units required are indicated on the drawings as "cast concrete stone masonry". 

1.02 RELATED SECTIONS 

A. Section 04810 - Unit Masonry Assemblies:  Installation of cast stone in conjunction with masonry. 

B. Section 07900 - Joint Sealers:  Materials and execution methods for sealing soft joints in cast stone work. 

1.03 REFERENCES 

A. ACI 318 - Building Code Requirements for Structural Concrete and Commentary; American Concrete 
Institute International; 2005. 

B. ASTM A 123/A 123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel 
Products; 2002. 

C. ASTM A 615/A 615M - Standard Specification for Deformed and Plain Billet-Steel Bars for Concrete 
Reinforcement; 2004b. 

D. ASTM C 33 - Standard Specification for Concrete Aggregates; 2003. 

E. ASTM C 150 - Standard Specification for Portland Cement; 2004a. 

F. ASTM C 270 - Standard Specification for Mortar for Unit Masonry; 2004a. 

G. ASTM C 494/C 494M - Standard Specification for Chemical Admixtures for Concrete; 2004. 

H. ASTM C 642 - Standard Test Method for Density, Absorption, and Voids in Hardened Concrete; 1997. 

I. ASTM C 979 - Standard Specification for Pigments for Integrally Colored Concrete; 2005. 

J. ASTM C 1364 - Standard Specification for Architectural Cast Stone; 2003. 

1.04 SUBMITTALS 

A. See Section 01300 - Administrative Requirements, for submittal procedures. 

B. Shop Drawings:  Include elevations, dimensions, layouts, profiles, cross sections, reinforcement, exposed 
faces, arrangement of joints, anchoring methods, anchors, and piece numbers. 

C. Verification Samples:  Pieces of actual cast stone components not less than 12 inches square, illustrating 
range of color and texture to be anticipated in components furnished for the project. 

1.05 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A current producer member of the Cast Stone Institute with a minimum of 5 
years of experience in producing cast stone of the types required for project and: 
1. Adequate plant capacity to furnish quality, sizes, and quantity of cast stone required without delaying 

progress of the work. 
2. Products previously produced by plant and exposed to weather that exhibit satisfactory appearance. 

1.06 DELIVERY, STORAGE, AND HANDLING 

A. Deliver cast stone components secured to shipping pallets and protected from damage and discoloration.  
Protect corners from damage. 

B. Number each piece individually to match shop drawings and schedule. 
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C. Store cast stone components on pallets with nonstaining, waterproof covers. Ventilate under covers to 
prevent condensation.  Prevent contact with dirt. 

D. Protect cast stone components during handling and installation to prevent chipping, cracking, or other 
damage. 

PART 2  PRODUCTS 

2.01 ARCHITECTURAL CAST STONE 

A. Cast Stone:  Architectural concrete product manufactured to simulate appearance of natural limestone, 
complying with ASTM C 1364. 
1. Compressive Strength:  As specified in ASTM C 1364; calculate strength of pieces to be field cut at 80 

percent of uncut piece. 
2. Freeze-Thaw Resistance:  Demonstrated by field experience. 
3. Surface Texture:  Fine; Medium; or _____;  grained texture, with no bugholes, air voids, or other 

surface blemishes visible from distance of 20 feet. 
4. Color:  Selected by Design Consultant from manufacturer's full range. 
5. Remove cement film from exposed surfaces before packaging for shipment. 

B. Shapes:  Provide shapes indicated on drawings. 
1. Variation from Any Dimension, Including Bow, Camber, and Twist:  Maximum of plus/minus 1/8 inch or 

length divided by 360, whichever is greater, but not more than 1/4 inch. 
2. Unless otherwise indicated on drawings, provide: 

a. Wash or slope of 1:12 on exterior horizontal surfaces. 
b. Drips on projecting components, wherever possible.  
c. Raised fillets at back of sills and at ends to be built in. 

C. Reinforcement:  Provide reinforcement as required to withstand handling and structural stresses; comply 
with ACI 318. 
1. Pieces More than 12 inches Wide:  Provide full length two-way reinforcement of cross-sectional area 

not less than 0.25 percent of unit cross-sectional area. 

2.02 MATERIALS 

A. Portland Cement:  ASTM C 150. 
1. For Units:  Type I or II, white. 
2. For Mortar:  Type I or II, except Type III may be used in cold weather. 

B. Coarse Aggregate:  ASTM C 33, except for gradation; granite, quartz, or limestone. 

C. Fine Aggregate:  ASTM C 33, except for gradation; natural or manufactured sands. 

D. Pigments:  ASTM C 979, inorganic iron oxides; do not use carbon black. 

E. Admixtures:  ASTM C 494/C 494M. 

F. Water:  Potable. 

G. Reinforcing Bars:  ASTM A 615/A 615M deformed bars, galvanized. 

H. Embedded Anchors, Dowels, and Inserts:  ASTM A 123/A 123M hot-dip galvanized steel, of type and size 
as required for conditions. 

I. Shelf Angles and Similar Structural Items: Hot-dip galvanized steel per ASTM A123/A 123M, of shapes and 
sizes as required for conditions. 

J. Mortar:  Portland cement-lime, ASTM C 270, Type N; do not use masonry cement. 

K. Sealant:  As specified in Section 07900. 

L. Cleaner:  General-purpose cleaner designed for removing mortar and grout stains, efflorescence, and other 
construction stains from new masonry surfaces without discoloring or damaging masonry surfaces; 
approved for intended use by cast stone manufacturer and by cleaner manufacturer for use on cast stone 
and adjacent masonry materials. 
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PART 3  EXECUTION 

3.01 EXAMINATION 

A. Examine construction to receive cast stone components.  Notify Design Consultant if construction is not 
acceptable.  

B. Do not begin installation until unacceptable conditions have been corrected. 

3.02 INSTALLATION 

A. Install cast stone components in conjunction with masonry, complying with requirements of Section 04810. 

B. Mechanically anchor each cast stone unit. 

C. Setting: 
1. Drench cast stone components with clear, running water immediately before installation. 
2. Set units in a full bed of mortar unless otherwise indicated. 
3. Fill vertical joints with mortar. 
4. Fill dowel holes and anchor slots completely with mortar or non-shrink grout. 

D. Joints:  Make all joints 3/8 inch, except as otherwise detailed. 
1. Rake mortar joints 3/4 inch for pointing.  Scrub face of each stone to remove excess mortar before it 

sets. 
2. Point joints with mortar in layers 3/8 inch thick and tool to a slight concave profile. 
3. Leave the following joints open for sealant: 

a. Head joints in top courses, including copings, parapets, cornices, sills, and steps. 
b. Joints in projecting units. 
c. Joints between rigidly anchored units, including soffits, panels, and column covers. 
d. Joints below lugged sills and stair treads. 
e. Joints below ledge and relieving angles. 
f. Joints labeled "expansion joint". 

E. Sealant Joints:  Install sealants as specified in Section 07900. 

F. Installation Tolerances: 
1. Variation from Plumb:  Not more than 1/8 inch in 10 feet or 1/4 inch in 20 feet or more. 
2. Variation from Level:  Not more than 1/8 inch in 10 feet or 1/4 inch in 20 feet, or maximum. 
3. Variation in Joint Width:  Not more than 1/8 inch in 36 inches or 1/4 of nominal joint width, whichever 

is less. 
4. Variation in Plane Between Adjacent Surfaces (Lipping):  Not more than 1/16 inch difference between 

planes of adjacent units or adjacent surfaces indicated to be flush with units. 

3.03 CLEANING AND PROTECTION 

A. Repair chips and other surface damage noticeable when viewed in direct daylight at 10 feet. 
1. Repair with matching touchup material provided by the manufacturer and in accordance with 

manufacturer's instructions. 
2. Repair methods and results subject to Design Consultant 's approval. 

B. Clean cast stone components as work progresses; remove mortar fins and smears before tooling joints. 

C. Clean exposed cast stone after mortar is thoroughly set and cured. 
1. Wet surfaces with water before applying cleaner. 
2. Apply cleaner to cast stone in accordance with manufacturer's instructions. 
3. Remove cleaner promptly by rinsing thoroughly with clear water. 
4. Do not use acidic cleaners. 

D. Protect from splashing by mortar and other damage. 

END OF SECTION 
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SECTION 04810 
UNIT MASONRY ASSEMBLIES 

(FOR MONUMENTS ONLY) 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Concrete Block. 

B. Reinforcement and Anchorage. 

C. Accessories. 

 

1.02 RELATED SECTIONS 

A. Section 04852 - Stone Masonry Veneer:  Stone bonded to masonry back-up. 

 

1.03 REFERENCES 

A. ACI 530.1/ASCE 6/TMS 602 - Specification For Masonry Structures; American Concrete 
Institute International; 2005. 

B. ASTM A 82 - Standard Specification for Steel Wire, Plain, for Concrete Reinforcement; 2002. 

C. ASTM A 153/A 153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel 
Hardware; 2004. 

D. ASTM A 615/A 615M - Standard Specification for Deformed and Plain Billet-Steel Bars for 
Concrete Reinforcement; 2004b. 

E. ASTM A 653/A 653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or 
Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2004a. 

J. ASTM C 91 - Standard Specification for Masonry Cement; 2003a. 

K. ASTM C 129 - Standard Specification for Nonloadbearing Concrete Masonry Units; 2003. 

L. ASTM C 144 - Standard Specification for Aggregate for Masonry Mortar; 2004. 

M. ASTM C 150 - Standard Specification for Portland Cement; 2004a. 

N. ASTM C 207 - Standard Specification for Hydrated Lime for Masonry Purposes; 2004. 

P. ASTM C 270 - Standard Specification for Mortar for Unit Masonry; 2004a. 

S. ASTM D 226 - Standard Specification for Asphalt-Saturated Organic Felt Used in Roofing and 
Waterproofing; 1997a. 

T. IMIAWC (CW) - Recommended Practices & Guide Specifications for Cold Weather Masonry 
Construction; International Masonry Industry All-Weather Council; 1993. 

U. IMIAWC (HW) - Recommended Practices & Guide Specifications for Hot Weather Masonry 
Construction; International Masonry Industry All-Weather Council; current edition. 

1.04 SUBMITTALS 

A. See Section 01300 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide data for masonry units, fabricated wire reinforcement, mortar, and 
masonry accessories. 
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1.05 QUALITY ASSURANCE 

A. Installers: 
1. Minimum 5 years documented experience with projects of similar complexity. 

1.06 PRE-INSTALLATION MEETING 

A.  N;/.A. 

1.07 DELIVERY, STORAGE, AND HANDLING 

A. Deliver, handle, and store masonry units by means that will prevent mechanical damage and 
contamination by other materials. 

1.08 ENVIRONMENTAL REQUIREMENTS 

A. Cold and Hot Weather Requirements:  Comply with requirements of ACI 530.1/ASCE 6/TMS 
602 or applicable building code, whichever is more stringent. 

B. Cold Weather Requirements:  Comply with recommendations of IMIAWC (CW). 

C. Hot Weather Requirements:  Comply with IMIAWC (HW). 

PART 2  PRODUCTS 

2.01 CONCRETE MASONRY UNITS 

A. Concrete Block:  Comply with referenced standards and as follows: 
1. Size:  Standard units with nominal face dimensions of 16 x 8 inches and nominal depths as 

indicated on the drawings for specific locations. 
2. Special Shapes:  Provide non-standard blocks configured for corners, lintels, headers, 

control joint edges, and other detailed conditions. 
3. Load-Bearing Units:  ASTM C 90, normal weight. 

a. Both hollow and solid block, as indicated. 
b. Exposed faces:  Manufacturer's standard color and texture. 

4. Non-Loadbearing Units:  ASTM C 129. 
a. Normal weight. 

2.02 BRICK UNITS 

A. N/A 

 

2.03 MORTAR AND GROUT MATERIALS 

A. Masonry Cement:  ASTM C 91, Type N. 
1. Colored mortar:  Premixed cement as required to match Design Consultant's color sample. 

B. Portland Cement:  ASTM C 150, Type I; color as required to produce approved color sample. 
1. Not more than 0.60 percent alkali. 
2. Hydrated Lime:  ASTM C 207, Type S. 
3. Mortar Aggregate:  ASTM C 144. 
4. Grout Aggregate:  ASTM C 404. 

C. Pigments for Colored Mortar:  Iron or chromium oxides with demonstrated stability and 
colorfastness. 

D. Water:  Clean and potable. 

E. Accelerating Admixture:  Nonchloride type for use in cold weather.  

F. Moisture-Resistant Admixture:  Water repellent compound designed to reduce capillarity. 
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2.04 REINFORCEMENT AND ANCHORAGE 

A. Manufacturers of Joint Reinforcement and Anchors: 
1. Dur-O-Wal:  www.dur-o-wal.com. 
2. Heckmann Building Products, Inc:  www.heckmannbuildingprods.com. 
3. Hohmann & Barnard, Inc:  www.h-b.com. 
4. Masonry Reinforcing Corporation of America:  www.wirebond.com. 
5. Substitutions:  See Section 01600 - Product Requirements. 

B. Reinforcing Steel:  ASTM A 615/A 615M Grade 60 (420) deformed billet bars; uncoated. 

C. Single Wythe Joint Reinforcement:  Truss type; ASTM A 82 steel wire, hot dip galvanized after 
fabrication to ASTM A 153/A 153M, Class B; 0.1483 inch side rods with 0.1483 inch  cross rods;  
width as required to provide not more than 1 inch and not less than 1/2 inch of mortar coverage 
on each exposure. 

D. Flexible Anchors:  2-piece anchors that permit differential movement between masonry and 
building frame, sized to provide not more than 1 inch and not less than 1/2 inch of mortar 
coverage from masonry face. 
1. Concrete frame:  Dovetail anchors of bent steel strap, nominal 1 inch width x 0.024 in thick, 

with corrugated strap ties of nominal 1 inch width and 0.075 inch thick, hot dip galvanized 
to ASTM A 153/A 153M, Class B. 

2. Steel frame: Crimped wire anchors for welding to frame, 0.25 inch thick, with trapezoidal 
wire ties 0.1875 inch thick, hot dip galvanized to ASTM A 153/A 153M, Class B. 

E. Wall Ties:  Corrugated formed sheet metal, 7/8 inch wide by 0.05 inch thick, hot dip galvanized 
to ASTM A 153/A 153M, Class B, sized to provide not more than 1 inch and not less than 1/2 
inch of mortar coverage from masonry face. 

F. Masonry Veneer Anchors:  2-piece anchors that permit differential movement between masonry 
veneer and structural backup, hot dip galvanized to ASTM A 153/A 153M, Class B. 
1. Anchor plates:  Not less than 0.075 inch thick, designed for fastening to structural backup 

through sheathing by two fasteners. 
2. Wire ties: Manufacturer's standard shape, 0.1875 inch thick. 
3. Vertical adjustment:  Not less than 2 inches. 

2.05 FLASHINGS 

A. N/A 

2.06 ACCESSORIES 

A. Weeps:  Polyethylene tubing. 

B. Cleaning Solution:  Non-acidic, not harmful to masonry work or adjacent materials. 

2.07 MORTAR AND GROUT MIXES 

A. Mortar for Unit Masonry:  ASTM C 270, using the Property Specification. 
1. Masonry below grade and in contact with earth:  Type S. 
2. Exterior, loadbearing masonry:  Type N. 
3. Exterior, non-loadbearing masonry:  Type N. 

B. Refractory Bonding Mortar: 
1. Air-setting type mortar. 
2. No. 2986 manufactured by BNZ, Inc. 800-955-8650 or approved equal. 

C. Colored Mortar:  Proportion selected pigments and other ingredients to match Design 
Consultant's sample, without exceeding manufacturer's recommended pigment-to-cement ratio. 

F. Mixing:  Use mechanical batch mixer and comply with referenced standards. 

 



   

 04810 - 4 UNIT MASONRY ASSEMBLIES 

   

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify that field conditions are acceptable and are ready to receive masonry. 

B. Verify that related items provided under other sections are properly sized and located. 

C. Verify that built-in items are in proper location, and ready for roughing into masonry work. 

3.02 PREPARATION 

A. Direct and coordinate placement of metal anchors supplied for installation under other sections. 

B. Provide temporary bracing during installation of masonry work.  Maintain in place until building 
structure provides permanent bracing. 

3.03 COURSING 

A. Establish lines, levels, and coursing indicated.  Protect from displacement. 

B. Maintain masonry courses to uniform dimension.  Form vertical and horizontal joints of uniform 
thickness. 

C. Concrete Masonry Units: 
1. Bond:  As indicated for different locations. 
2. Coursing:  One unit and one mortar joint to equal 8 inches. 
3. Mortar Joints:  Concave. 
 

3.04 PLACING AND BONDING 

A. Lay solid masonry units in full bed of mortar, with full head joints, uniformly jointed with other 
work. 

B. Lay hollow masonry units with face shell bedding on head and bed joints. 

C. Buttering corners of joints or excessive furrowing of mortar joints is not permitted. 

D. Remove excess mortar and mortar smears as work progresses. 

E. Interlock intersections and external corners, except for units laid in stack bond. 

F. Do not shift or tap masonry units after mortar has achieved initial set.  Where adjustment must 
be made, remove mortar and replace. 

G. Perform job site cutting of masonry units with proper tools to provide straight, clean, unchipped 
edges.  Prevent broken masonry unit corners or edges. 

H. Cut mortar joints flush where wall tile is scheduled, cement parging is required, resilient base is 
scheduled, or bitumen dampproofing is applied. 

I. Isolate masonry partitions from vertical structural framing members with a control joint. 

J. Isolate top joint of masonry partitions from horizontal structural framing members and slabs or 
decks with compressible joint filler. 

3.05 WEEPS/CAVITY VENTS 

A. Install weeps in veneer and cavity walls at 24 inches on center horizontally above through-wall 
flashing. 

B. Install cavity mortar diverter at base of cavity as recommended by manufacturer to prevent 
mortar droppings from blocking weep/cavity vents. 

 3.06 REINFORCEMENT AND ANCHORAGE - GENERAL 
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A. Unless otherwise indicated on drawings or specified under specific wall type, install horizontal 
joint reinforcement 16 inches on center. 

B. Place masonry joint reinforcement in first and second horizontal joints above and below 
openings.  Extend minimum 16 inches each side of opening. 

C. Place continuous joint reinforcement in first and second joint below top of walls. 

D. Lap joint reinforcement ends minimum 6 inches. 

E. Reinforce stack bonded unit joint corners and intersections with strap anchors 16 inches on 
center. 

F. Fasten anchors to structural framing and embed in masonry joints as masonry is laid.  Unless 
otherwise indicated on drawings or closer spacing is indicated under specific wall type, space 
anchors at maximum of 36 inches horizontally and 24 inches vertically. 

3.07 REINFORCEMENT AND ANCHORAGE - SINGLE WYTHE MASONRY 

A. Install horizontal joint reinforcement 8 inches on center. 

B. Place masonry joint reinforcement in first and second horizontal joints above and below 
openings.  Extend minimum 16 inches each side of opening. 

C. Place continuous joint reinforcement in first and second joint below top of walls. 

D. Lap joint reinforcement ends minimum 6 inches. 

E. Reinforce stack bonded unit joint corners and intersections with strap anchors 16 inches on 
center. 

3.08 REINFORCEMENT AND ANCHORAGE - MASONRY VENEER 

A. Install horizontal joint reinforcement 16 inches on center. 

B. Place masonry joint reinforcement in first and second horizontal joints above and below 
openings.  Extend minimum 16 inches each side of opening. 

C. Place continuous joint reinforcement in first and second joint below top of walls. 

D. Lap joint reinforcement ends minimum 6 inches. 

E. Masonry Back-Up:  Embed anchors to bond veneer at maximum 16 inches on center vertically 
and 36 inches on center horizontally. Place additional anchors at perimeter of openings and 
ends of panels, so maximum spacing of anchors is 8 inches on center. 

F. Reinforce stack bonded unit joint corners and intersections with strap anchors 16 inches on 
center. 

3.09 REINFORCEMENT AND ANCHORAGES - CAVITY WALL MASONRY 

A. Install horizontal joint reinforcement 16 inches on center. 

B. Place masonry joint reinforcement in first and second horizontal joints above and below 
openings.  Extend minimum 16 inches each side of openings. 

C. Place continuous joint reinforcement in first and second joint below top of walls. 

D. Lap joint reinforcement ends minimum 6 inches. 

E. Fasten anchors to structural framing and embed in masonry joints as masonry is laid.  Space 
anchors at maximum of 24 inches horizontally and 16 inches vertically. 

F. Reinforce stack bonded unit joint corners and intersections with strap anchors 16 inches on 
center. 

3.10 REINFORCEMENT AND ANCHORAGES - MULTIPLE WYTHE UNIT MASONRY 
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A. N/A 

3.11 MASONRY FLASHINGS 

A. N/A 

3.12 LINTELS 

A. N/A 

3.13 GROUTED COMPONENTS 

A. N/A 

3.14 CONTROL AND EXPANSION JOINTS 

A. N/A 

3.15 BUILT-IN WORK 

A. As work progresses, install fabricated metal frames, anchor bolts, and plates and other items to 
be built into the work and furnished under other sections. 

B. Install built-in items plumb, level, and true to line. 

C. Do not build into masonry construction organic materials that are subject to deterioration. 

3.16 TOLERANCES 

A. Maximum Variation from Alignment of Columns and Pilasters:  1/4 inch. 

B. Maximum Variation From Unit to Adjacent Unit:  1/16 inch. 

C. Maximum Variation from Plane of Wall:  1/4 inch in 10 ft and 1/2 inch in 20 ft or more. 

D. Maximum Variation from Plumb:  1/4 inch per story non-cumulative; 1/2 inch in two stories or 
more. 

E. Maximum Variation from Level Coursing:  1/8 inch in 3 ft and 1/4 inch in 10 ft; 1/2 inch in 30 ft. 

F. Maximum Variation of Joint Thickness:  1/8 inch in 3 ft. 

G. Maximum Variation from Cross Sectional Thickness of Walls:  1/4 inch. 

3.17 CUTTING AND FITTING 

A. Cut and fit to Coordinate with other sections of work to provide correct size, shape,and location. 

B. Obtain approval prior to cutting or fitting masonry work not indicated or where appearance or 
strength of masonry work may be impaired. 

3.18 PARGING 

A. N/A 

3.19 CLEANING 

A. Remove excess mortar and mortar droppings. 

B. Replace defective mortar.  Match adjacent work. 

C. Clean soiled surfaces with cleaning solution. 

3.20 PROTECTION OF FINISHED WORK 

A. Without damaging completed work, provide protective boards at exposed external corners 
which are subject to damage by construction activities 

                                                            END OF SECTION 



   

 04852 - 1 STONE MASONRY VENEER 

   

SECTION 04852 
STONE MASONRY VENEER 

(FOR MONUMENTS ONLY) 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Cut, Field, rubble stone veneer at exterior walls. 

B. Metal anchors and accessories. 

C. Setting mortar and pointing mortar. 

1.02 RELATED SECTIONS 

A. Section 04810 - Unit Masonry Assemblies:  Joint reinforcement, Ties, and Anchors. 

B.   Section 04720 – Cast Stone 

1.03 REFERENCES 

A. ASTM A 36/A 36M - Standard Specification for Carbon Structural Steel; 2005. 

B. ASTM A 123/A 123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron 
and Steel Products; 2002. 

C. ASTM C 91 - Standard Specification for Masonry Cement; 2003a. 

D. ASTM C 270 - Standard Specification for Mortar for Unit Masonry; 2004a. 

E. ASTM C 568 - Standard Specification for Limestone Dimension Stone; 2003. 

F. ILI (HB) - Indiana Limestone Handbook; Indiana Limestone Institute of America, Inc.; 2003, 21st 
Edition. 

G. IMIAWC (CW) - Recommended Practices & Guide Specifications for Cold Weather Masonry 
Construction; International Masonry Industry All-Weather Council; 1993. 

1.04 SUBMITTALS 

A. See Section 01300 - Administrative Requirements, for submittal procedures. 

B. Samples:  Submit two stone samples illustrating minimum and maximum stone sizes, color 
range, texture, and markings. 

1.05 QUALITY ASSURANCE 

A. Installer Qualifications:  Company specializing in performing work of the type required by this 
section, with minimum 5 years of documented experience. 

1.06 MOCK-UP 

A. Construct stone wall mock-up, 4 feet long by 2 feet wide, which includes stone anchor 
accessories, corner condition, and typical control joint. 

B. Mock-up may remain as part of the Work. 

1.07 DELIVERY, STORAGE, AND PROTECTION 

A. Protect stone from discoloration during storage on site. 

1.08 PROJECT CONDITIONS 

A. Sequence work to coordinate the installation of stone work with installation of adjacent 
construction. 
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1.09 ENVIRONMENTAL REQUIREMENTS 

A. Cold Weather Requirements:  Comply with recommendations of IMIAWC (CW). 

B. Maintain materials and ambient air at minimum of 40 degrees F (5 degrees C) prior to, during, 
and for 48 hours after completion of work. 

PART 2  PRODUCTS 

2.01 STONE 

A. Limestone:  Texas Hill Country; complying with ASTM C 568 Classification I - Low Density. 
1. Grade:  Select, per ILI Handbook. 
2. Color:  Buff. 
3. Surface: Split face. 

2.02 MORTAR 

A. Masonry Cement:  ASTM C 91, Type N. 

B. Setting Mortar:  ASTM C 270, Type S, using the Property Method. 

C. Pointing Mortar:  Type S, using the Property Method. 

2.03 ACCESSORIES 

A. Horizontal Joint Reinforcement:  Truss type; steel wire, hot dip galvanized per ASTM A 123/A 
123M, 3/16 inch side rods with 0.1483 inch cross ties. 

B. Wall Ties:  Formed steel wire, 10 gage diameter, hot dip galvanized per ASTM A 123/A 123M, 
eye and pintle type, with provision for vertical adjustment after attachment. 

C. Other Anchors in Direct Contact with Stone:  ASTM A 36/A 36M steel, galvanized after 
fabrication to ASTM A 123/A 123M, of sizes and configurations required for support of stone 
and applicable superimposed loads. 

D. Setting Buttons and Shims:  Plastic. 

E. Weep/Cavity Vents:  Polyethylene tubing. 

G. Cleaning Solution:  Type which will not harm stone, joint materials, or adjacent surfaces. 

2.04 STONE FABRICATION 

A. Nominal Thickness: 4 inch. 

B. Nominal Face Size: 6 inch x 10 inch. 

C. Pattern and Coursing:  Random 

D. Fabricate for 3/8 inch beds and joints. 

E. Bed and Joint Surfaces:   
1. Cut or sawn full square for full thickness of unit. 
2. Sawn or cut full square at least two-thirds of unit thickness; from that point back under 

square not more than 1 inch in 12 inches. 
3. Sawn or cut full square 2 inches back from face; from that point back under square not 

more than 1 inch in 12 inches. 

F. Backs:  Rough or Split. 

G. Form stone corners to irregular joint profile.  Clean jagged corners from stone in preparation for 
setting. 

H. Slope exposed top surfaces of stone and horizontal sill surfaces for shedding water. 

I. Cut drip slot in bottom surface of work projecting more than 1/2 inch over openings and reveals.  
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Size slot not less than 3/8 inch wide and 1/4 inch deep for full width of projection. 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify that support work and site conditions are ready to receive work of this section. 

B. Verify that items built-in under other sections are properly located and sized. 

3.02 PREPARATION 

A. Establish lines, levels, and coursing.  Protect from disturbance. 

B. Clean stone prior to erection.  Do not use wire brushes or implements which can mark or 
damage exposed surfaces. 

C. Clean sawn surfaces of rust stains and iron particles. 

D. Coat back surfaces not to be in contact with setting mortar with back coating material.  Allow 
coating to cure. 

3.03 INSTALLATION 

A. Cut stone at site to produce clean faces. 

B. Size stone units to fit opening dimensions and perimeter conditions. 

C. Wet absorptive stone in preparation for placement to minimize moisture suction from mortar. 

D. Arrange stone pattern to provide color uniformity and minimize visual variations, and provide a 
uniform blend of stone unit sizes. 

E. Provide setting and pointing mortar. 
1. If water is lost by evaporation, re-temper mortar only within two hours after mixing. 
2. At ambient air temperature 80 degrees F and above, use mortar within two hours after 

mixing; at ambient air temperature below 50 degrees F, use mortar within two-and-one-half 
hours after mixing. 

F. Fill dowel holes in stone units with mortar. 

G. Arrange stone coursing in running/stack/ashlar bond with consistent joint width. 

H. Set stone in full mortar setting bed to fully support stone over bearing surface.  Use setting 
buttons or shims to maintain correct joint width. 

I. Install weep/cavity vents in vertical stone joints at 36 inches on center horizontally; immediately 
above horizontal flashings, above shelf angles and supports, and at top of each cavity space; 
do not permit mortar accumulation in cavity space. 

3.04 REINFORCEMENT AND ANCHORAGE 

A. Install horizontal joint reinforcement 16 inches on center. 

B. Place horizontal joint reinforcement in first and second horizontal joints above and below 
openings.  Extend minimum 16 inches each side of opening. 

C. Place joint reinforcement continuous in first and second joint below top of walls. 

D. Lap joint reinforcement ends minimum 6 inches. 

E. Embed wall ties in masonry back-up to bond veneer to back-up at maximum 16 inches on 
center vertically and 36 inches on center horizontally. 

F. In addition, place wall ties at maximum 3 inches on center each way around perimeter of 
openings, within 12 inches of openings. 
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G. Reinforce stack bonded unit joint corners and intersections with strap anchors 16 inches on 
center. 

3.05 JOINTS 

A. Leave the following joints open for sealant: 
1. Head joints in top courses, including copings, parapets, cornices, sills, and steps. 
2. Joints in projecting units. 
3. Joints between rigidly anchored units, including soffits, panels, and column covers. 
4. Joints below lugged sills and stair treads. 
5. Joints below ledge and relieving angles. 

B. Hold back mortar joints 5/8 to 3/4 inch from face of wall.  

C. Rake out mortar joints 5/8 to 3/4 inch and brush joints clean to accommodate pointing mortar.  
Fill joints with pointing mortar. 

D. Pack mortar into joints and work into voids.  Neatly tool surface to concave joint. 

E. At joints to be sealed, clean mortar out of joint before it sets.  Brush joints clean. 

3.06 CLEANING 

A. Remove excess mortar as work progresses, and upon completion of work. 

B. Clean soiled surfaces with cleaning solution. 

C. Use non-metallic tools in cleaning operations. 

3.07 PROTECTION OF FINISHED WORK 

A. During temporary storage on site, at the end of working day, and during rainy weather, cover 
stone work exposed to weather with non-staining waterproof coverings, securely anchored. 

END OF SECTION 
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SECTION 05500 
MISSCELLANEOUS METALS – STEEL & ALUMINUM 

                 (FOR MONUMENTS ONLY) 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Shop fabricated steel items 

B.   Miscellaneous Steel Shapes 

C.   Aluminum Sheets/Panels 

D.   Steel Pipe Railing and Handrails    

1.02 RELATED SECTIONS 

A.   Section 04810 - Unit Masonry Assemblies:  Placement of metal fabrications in masonry 

1.03 REFERENCES 

A.   ASTM B 209, 3303-H14 – Standard Specification for Perforated Aluminum Sheets  

B. ASTM A 36/A 36M - Standard Specification for Carbon Structural Steel; 2005. 

C.   ASTM B 209, Standard Specification for Aluminum Sheets 

D. ASTM A 123/A 123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel 
Products; 2002. 

H. ASTM A 325 - Standard Specification for Structural Bolts, Steel, Heat Treated, 120/105 ksi Minimum 
Tensile Strength; 2004b. 

1.04 SUBMITTALS 

A. See Section 01300 - Administrative Requirements, for submittal procedures. 

B. Shop Drawings:  Indicate profiles, sizes, connection attachments, reinforcing, anchorage, size and type of 
fasteners, and accessories.   
1. Indicate welded connections using standard AWS A2.4 welding symbols.  Indicate net weld lengths. 
 

PART 2  PRODUCTS 

2.01 MATERIALS - STEEL 

A. Steel Sections:  ASTM A 36/A 36M. 

B. Steel Tubing:  ASTM A 500, Grade B cold-formed structural tubing. 

C. Plates:  ASTM A 283.. 

D. Bolts, Nuts, and Washers: ASTM A 325 (ASTM A 325M), Type 1, galvanized to ASTM A 153/A 153M 
where connecting galvanized components. 

E. Welding Materials:  AWS D1.1; type required for materials being welded. 

F. Touch-Up Primer for Galvanized Surfaces:  SSPC-Paint 20, Type I - Inorganic, complying with VOC 
limitations of authorities having jurisdiction. 

2.02 MATERIALS - ALUMINUM 

A. Anodized Aluminum  sheets:  

       1.  Thickness ½” thick 
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B.  Aluminum  sheets Perforated : ASTM – B209, 3303-H14 
        1.  Thickness: .125” (1/8”) thick – minimum 
        2.  Hole size:  ½” dia 
        3.  Hole Type/Spacing Pattern:  Round Hole/11/16” centers 
 
C.     Aluminum shapes 

2.03 FINISHES - STEEL 

A.    Galvanizing of Structural Steel Members:  Galvanize after fabrication to ASTM A 123/A 123M 
requirements.  Provide minimum 1.7 oz/sq ft galvanized coating. 

B. Galvanizing of Non-structural Items:  Galvanize after fabrication to ASTM A 123/A 123M requirements. 

 
2.04 STEEL PIPE RAILINGS AND HANDRAILS 

        A.   General:  Fabricate pipe railing, and hand rails to comply with requirements indicated for design, 

dimensions, details, finish, and member sizes, including wall thickness of pipe, post spacings, and 

anchorage, but not less than that required to support structural loads. 

        B.   Interconnect railing and handrail members by butt-welding or welding with internal connectors,            at 

fabricator's option, unless otherwise indicated. 

C. All handrail fabrications to be performed in stand alone sections as a single unit and galvanized as a single 
unit to avoid welding in the field 

 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify that field conditions are acceptable and are ready to receive work. 

3.02 PREPARATION 

A. Clean and strip primed steel items to bare metal where site welding is required. 

B. Supply setting templates to the appropriate entities for steel items required to be cast into concrete. 

3.03 INSTALLATION 

A. Install items plumb and level, accurately fitted, free from distortion or defects. 

B. Provide for erection loads, and for sufficient temporary bracing to maintain true alignment until completion 
of erection and installation of permanent attachments. 

C. All fabricated items requiring welding to be performed in shop prior to galvanizing. Fabricated items to be 
galvanized as a complete unit 

D.   Field welding to be avoided, obtain approval prior to site cutting or making adjustments that would require 
welding not scheduled. 

E.   Handrails to be installed pre-installed gal steel pipe sleeves set in concrete with pipe sleeve ID sized to 
receive handrail post . 

3.04 ERECTION TOLERANCES 

A. Maximum Variation From Plumb:  1/4 inch per story, non-cumulative. 

B. Maximum Offset From True Alignment:  1/4 inch. 

C. Maximum Out-of-Position:  1/4 inch 

END OF SECTION 



   
          SECTION 10420                                                                     

ARCHITECTURAL LETTERS, PLAQUES, IMAGE ETCHING ON ALUMINUM 
PANELS   

                                                                                                                                               (FOR MONUMENTS ONLY)  
PART 1  GENERAL 
 
1.01 SECTION INCLUDES 
 A.       Cast Aluminum plaques 

B.       Laser Image Etching on Aluminum Panels   
C.       Cast Anodized Individual Aluminum Letters. 

 
PART 2    PRODUCTS 
 
2.01  PLAQUES   

             TYPE 1:  Furnish and install 9 different  - 16" x 24" aluminum plaques with each plaque averaging 200 
letter characters per plaque – no images. Plaques designated on plans as Plaques “A”, “B”, “C”, “D”, 
“E”, “F”, “G”, “H” & “I”  

 
             TYPE 2:  Furnish and install 2 identical City of San Antonio Parks & Recreation plaques - 12” x 16” 

with each plaque featuring a maximum of 20 letters and a single image .  
 

1) Cast virgin ingots, F-214 aluminum alloy.  Casting shall be free of pits and gas holes and all 
letters shall be sharp and hand tooled. 

 
2) Single line border.  Border and faces of raised letters are to be satin finish and plaque 

background to be leatherette texture.  Background shall be sprayed with black acrylic lacquer.  
Plaque shall be chemically cleaned and etched and treated with alodine.  Two coats of clear 
acrylic lacquer shall be sprayed on completed plaque. 

 
3) A maximum of three (3) different letter styles are to be provided with each plaque using a 

maximum of two (2) letter styles or sizes. 
 
4) Plaques shall be mounted flush on rock/stone wall with concealed fastening. 
 
5) Architect will furnish plaque design and general layout.  Contractor will furnish scaled 

artwork/rubbing of each of the  for owner's approval prior to casting. 
 

2.02  IMAGE ETCHING ON ALUMINUM PANELS:  
              Provide computerized laser image etching process in black finish for artwork image on anodized    
              aluminum panels/sheet for the silhouette images on the two (2) ½” thick 3’-4” x 11’-0” anodized 

aluminum panels and two (2) images of City of San Antonio Parks & Recreation logo/image for 
Monument “A” and  the silhouette images on the two (2) ½” thick 3’-4” x 3’-6” anodized aluminum 
panels for Monument “B”.  Provide computerized laser image etching process in black and shades of 
gray for artwork image on anodized aluminum panel/sheet on ½” thick 4’ x 8’ anodized aluminum 
panel for Monument “C”, 

 
2.03  CAST ANODIZED INDIVIDUAL ALUMINUM LETTERS:  

1) Allow for five (5) groups of twenty (20) letter characters (same wording in each group), 8” 
height, 3/4” thick die cast anodized aluminum – alloy 356 - letters. Letter font style to be 
selected by Architect.   

2) Letters shall be mounted on exterior to aluminum panel or rock wall face with concealed 
anchors projecting letter ½” from mounting surface. 

 
PART 3    EXECUTION 
 
2.01  INSTALLATION 

A. Install signage level, plumb and at height required for disabled accessibility as required by Texas 
Accessibility Standards (TAS) and ADA.  Locate signage as directed by Architect. 

 



B. All architectural signage items shall be securely mounted with first quality anchors; mechanical 
mounting with sheet metal/wood or tap-in (for concrete block) screws, full threaded, one-way 
tightening with epoxy encapsulated threads for theft resistant.  Mount level and square to surrounding 
surfaces.  Location as directed by Architect. 

 
C.         At completion of work, clean signage in accordance with manufacturer's instructions.  
                                                       END OF SECTION 10420 
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SPECIAL SPECIFICATION 

Section 129302 

Removable Bollards 

 

PART 1  GENERAL 

 

1.1 SECTION INCLUDES 

 

A. Removable bollards and base (ground sleeve) units for traffic control. 

 

1.2 SUBMITTALS 

 

A. Product Data:  Submit manufacturer’s product literature, including color charts and installation details. 

 

B. USGBC LEED Materials and Resources Credit MR 4 - Recycled Content:  For projects seeking 

LEED certification, submit manufacturer’s documentation of recycled content for steel for products 

provided under this specification section. 

 

C. Buy American Requirements:  For projects subject to Buy American 49 CFR Part 661 requirements, 

submit manufacturer’s documentation that iron, steel, and manufactured products provided under this 

specification section are produced in the United States. 

 

D. ARRA Requirements:  For projects subject to the US American Recovery and Reinvestment Act 

(ARRA), submit manufacturer’s documentation that products provided under this specification section 

are produced in the United States. 

 

1.3 QUALITY ASSURANCE 

 

A. Performance:  Bollard shall remove completely from the base unit.  The bollard body shall be no more 

than eight (8) inches below grade to allow for minimal lifting efforts (excludes ASTM and DOS units). 

 

B. Manufacturer:  Bollard units of all types must be supplied by a single manufacturer having the 

resources to provide consistent quality in appearance and physical properties. 

 

C. Materials:  Steel shall be US domestic mill certified steel.  The main body of the product must be 

constructed from ASTM A500 steel and be accompanied with steel mill certifications/test reports for 

the steel being used to ensure the durability and performance of the product.  Secondary and non-

ASTM steel may not be substituted. 

 

1.4 DELIVERY, STORAGE AND HANDLING 

 

A. Package units appropriately to protect finish.  Inspect materials to ensure that specified materials have 

been received. 

 

B. Store units to avoid damage from moisture, abrasion, and other construction activities. 

 

 

PART 2  PRODUCTS 

 

2.1 MANUFACTURER 

 

A. Acceptable Manufacturer:  Blue Ember Technologies, LLC. MaxiForce Bollards line of products, 

Sykesville, MD 21784, Tel 410-552-9888, Fax 410-552-9939,  Website: 

http://www.maxiforcebollards.com or approved equal. 

http://www.maxiforcebollards.com/
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2.2 REMOVABLE BOLLARDS 

 

A. Removable Bollards:  Provide MaxiForce Removable Bollards by Blue Ember Technologies or 

approved equal. 

1. Body Style: 

a. MRHP Heavy Duty, Padlock Operated. 

2. Head Style:  Removable and interchangeable. 

a. RS2 - Round Style 2 Head for Round or HD Body Style. 

3. Base Type:  As required for installation. 

a. HDH – Heavy Duty Hinge Top (only for HD units). Cover plate replaceable without the 

use of tools.   Cover plate and locking pin constructed of stainless steel for corrosion 

resistance. 

4. Padlock Operated Unit (without wrench operation):  Unlock and remove the padlock to allow 

the bollard to be removed.  Reverse the sequence to return bollard to its original and locked 

position.  Bollard may be returned to its original locked position without the use of any tools or 

other devices. 

5. Materials:  Free from surface blemishes and defects where exposed to view in the finished 

installation. 

a. Steel Plate:  A36; ASTM A36/A36M. 

b. Steel Tube:  A500; ASTM A500. 

c. Stainless components:  Series 300 Stainless Steel 

d. Fasteners:  Series 300 Stainless Steel. 

6. Finish:  Factory applied after surface imperfections removed and exposed faces of welded 

joints dressed smooth. 

a. Galvanizing (Option):  Hot Dipped galvanized. 

b. Galvanizing and Powder Coat Finish (Option):  Hot Dipped galvanized and powder 

coated. 

c. Base (Ground Sleeve) Units:  Powder coated with a black textured powder coating to 

help reduce slippery surfaces when the bollard units are removed. 

d. Factory Applied Reflective Tape (Option):  Manufacturer’s standard tape, color, size 

and configuration unless custom application is required. 

 

 

PART 3  EXECUTION 

 

3.1 INSTALLATION 

 

A. Comply with manufacturer’s recommendations for installation and approved submittals and the 

following: 

1. Install bollards level and true and in proper relation to adjacent surfaces. 

2. Install base units with top plate flush with the finished surface to avoid tripping hazard. 

3. Insert bollard into base unit after the base is leveled and cured. 

4. Test for proper operation and adjust if necessary. 

 

B. Protect bollards from damage during construction operations. 

 

 
PART 4  MEASUREMENT & PAYMENT 

 

4.1 MEASUREMENT 

 

A. Measurement shall be based on the number of satisfactorily installed removable bollards. 
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4.2 PAYMENT 

 

A. The accepted quantities shall be paid at the contract unit price for the removable bollard which shall 

be full compensation for furnishing of all materials, galvanizing, powder coating, painting, labor, 

tools, equipment, and supplies to construct removable bollards as shown on the plans or as specified 

herein. 

 

 

 

END OF SECTION 
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SPECIAL SPECIFICATION 

Section 129303 

Fixed Bollards 

 

 

PART 1  GENERAL 

 

1.1 SECTION INCLUDES 

 

A. Fixed bollards for traffic control. 

 

1.2 SUBMITTALS 

 

A. Product Data:  Submit manufacturer’s product literature, including color charts and installation details. 

 

B. USGBC LEED Materials and Resources Credit MR 4 - Recycled Content:  For projects seeking 

LEED certification, submit manufacturer’s documentation of recycled content for steel for products 

provided under this specification section. 

 

C. Buy American Requirements:  For projects subject to Buy American 49 CFR Part 661 requirements, 

submit manufacturer’s documentation that iron, steel, and manufactured products provided under this 

specification section are produced in the United States. 

 

D. ARRA Requirements:  For projects subject to the US American Recovery and Reinvestment Act 

(ARRA), submit manufacturer’s documentation that products provided under this specification section 

are produced in the United States. 

 

1.3 QUALITY ASSURANCE 

 

A. Performance:  Provide bollards which install as a single unit in a pier footing or as an array in a 

continuous footer installation with specified dimensions and is secured in the ground. 

 

B. Manufacturer:  Bollard units of all types must be supplied by a single manufacturer having the 

resources to provide consistent quality in appearance and physical properties. 

 

A. Materials:  Steel shall be US domestic mill certified steel.  The main body of the product must be 

constructed from ASTM A500 steel and be accompanied with steel mill certifications/test reports for 

the steel being used to ensure the durability and performance of the product.  Secondary and non-

ASTM steel may not be substituted. 

 

1.4 DELIVERY, STORAGE AND HANDLING 

 

A. Package units appropriately to protect finish.  Inspect materials to ensure that specified materials have 

been received. 

 

B. Store units to avoid damage from moisture, abrasion, and other construction activities. 

 

 

PART 2  PRODUCTS 

 

2.1 MANUFACTURER 
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A. Acceptable Manufacturer:  Blue Ember Technologies, LLC MaxiForce Bollards line of products, 

Sykesville, MD 21784, Tel 410-552-9888, Fax 410-552-9939,  Website: 

http://www.maxiforcebollards.com or approved equal. 

 

2.2 FIXED BOLLARDS 

 

A. Fixed Bollards:  Provide MaxiForce Fixed Bollards by Blue Ember Technologies or approved equal. 

1. Body Style:  MFR Round Style. 

a. RS2 - Round Style 2 Head for Round Body. 

2. Materials:  Free from surface blemishes and defects where exposed to view in the finished 

installation. 

a. Steel Plate:  A36; ASTM A36/A36M. 

b. Steel Tube:  A500; ASTM A500. 

c. Fasteners:  Series 300 Stainless Steel. 

3. Finish:  Factory applied after surface imperfections removed and exposed faces of welded 

joints dressed smooth. 

a. Galvanizing (Option):  Hot Dipped galvanized. 

 

PART 3  EXECUTION 

 

3.1 INSTALLATION 

 

A. Comply with manufacturer’s recommendations for installation and approved submittals.  Install 

bollards level and true and in proper relation to adjacent surfaces. 

 

B. Protect bollards from damage during construction operations. 

 

 
PART 4  MEASUREMENT & PAYMENT 

 

4.1 MEASUREMENT 

 

A. Measurement shall be based on the number of satisfactorily installed fixed bollards. 

 
4.2 PAYMENT 

 

A. The accepted quantities shall be paid at the contract unit price for the fixed bollard which shall be full 

compensation for furnishing of all materials, galvanizing, powder coating, painting, labor, tools, 

equipment, and supplies to construct removable bollards as shown on the plans or as specified herein. 

 
 

END OF SECTION 

http://www.maxiforcebollards.com/


 

 

 

 

 

 

SECTION 4 
 



 

 

 

 

STANDARD 

SPECIFICATIONS FOR 

CONSTRUCTION AND 

MAINTENANCE OF 

HIGHWAYS, STREETS, 

AND BRIDGES 
Adopted by the 

Texas Department of Transportation 

November 1, 2014 

 



  
   
   
   

 

TXDOT ITEM 420 CONCRETE SUBSTRUCTURES is revised as follows: 
 
Section 4.12 Defective Work: add the following paragraph: 
 
A maximum of 2% of the overall concrete quantity covered under this item shall receive patching or 
repair.  Damaged concrete in excess of 2% of the overall quantity shall be removed and replaced at 
the contractor’s expense.  Elements to be replaced shall be saw cut and removed to the nearest 
construction joint and replaced with new materials free of defects.  Elements to be repaired shall first 
be approved by the Engineer/Owner. 



  
   
   
   

 

TXDOT ITEM 422 CONCRETE SUPERSTRUCTURES is revised as follows: 
 
Section 4.12 Defective Work: add the following paragraph: 
 
A maximum of 2% of the overall concrete quantity covered under this item shall receive patching or 
repair.  Damaged concrete in excess of 2% of the overall quantity shall be removed and replaced at 
the contractor’s expense.  Elements to be replaced shall be saw cut and removed to the nearest 
construction joint and replaced with new materials free of defects.  Elements to be repaired shall first 
be approved by the Engineer/Owner. 



  
   
   
   

 

TXDOT ITEM 528 COLORED TEXTURED CONCRETE AND LANDSCAPE 
PAVERS is revised as follows: 
 
Section 2.1 Colored Textured Concrete: add the following: 
 
Contractor shall use Davis Colors Flagstone Brown No. 641 or approved equal. 
 

MANUFACTURER:  

Davis Colors 
3700 East Olympic Blvd. 
Los Angeles, CA 90023 
Ph: 800.356.4848 or 323.269.7311 

 
AND in Section 3.1 Colored Textured Concrete: revise the last paragraph as 
follows: 
 
Place dies with a repetitive pattern on the concrete surface and hand-tamp to create 
the required texture or imprint shown on the plans.  Colored textured concrete to 
be trowel finished in accordance with manufacturer’s directions.  Final surface 
to be slip resistant.  Sample Mock-ups to be approved by engineer or owner prior to 
installation.  Apply colored curing and finishing compound in accordance with the 
manufacturer’s directions. 
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